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INVITATION TO TENDER 
 

Bevan Fishing Pier Rehabilitation, 
Sidney, B.C. 

 
The Project consists of repairs and restorations to the Bevan Fishing Pier at the East end of Bevan Ave. including but not 
limited to: 

Localized replacement of coating system on pier structures, 
Installation of a pile wrapping system, 
Localized steel repairs, and 
Installation of supplemental sacrificial anodes. 

 
Complete sets of Bidding Documents may be obtained from the office of Thurber Engineering Limited. One hard copy 
plus 1 digital copy containing all Bidding Documents will be made available to each Bidder (General Contractors only) 
upon receipt of a non-refundable deposit of One Hundred Dollars ($100.00) in the form of cash or certified cheque 
payable to The Town of Sidney. 

 
Bidding Documents may be obtained, after 12:00pm (local time) on Tuesday, January 31st, 2023. Bidders are 
requested to call The Town of Sidney ahead to make arrangements for pick-up of Bidding Documents. 
 
In addition, Bidding Documents may be viewed at The Town of Sidney Municipal Hall and at the following Construction 
Association Plan Room facilities: 

 Victoria  
 

An optional site visit for General Contractors (other trades and suppliers may also attend) is scheduled at 11:00 am (Local 
Time) on Wednesday February 8, 2023, at the project site (muster location: abutment of pier) located at the east end of 
Bevan Avenue, Sidney, BC.  Representatives of the Owner and the Consultant will be in attendance. 

 
Direct all inquiries in writing, Attention: Bruce DeMaere AScT. Manager of Engineering. Town of Sidney, 2440 Sidney 
Avenue, Sidney, BC V8L 1Y7. 

 

Each Tender Form Received from a Bidder must be accompanied by a Bid Bond in the amount equal to TEN PERCENT 
(10%) of the TOTAL AMOUNT OF TENDER. Bid Bonds shall be issued on a form approved by the Insurance Bureau 
of Canada and issued by a Surety acceptable to the Owner. The Successful Bidder will be required to submit a 50% 
Labour & Materials Bond and a 50% Performance Bond within ten (10) days after the Award of Contract. 
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The CCDC-4 (2011) Unit Rate Contract will apply with submission of hourly rates for steel repairs which are to 
be used to charge against a contract allowance. 

 
Sealed Bids for the Project will be received up to 2:00 pm (Local Time) on February 28, 2023, addressed to 
the Chief Financial Officer at the Town of Sidney, 2440 Sidney Avenue, Sidney, BC V8L 1Y7. Digital tenders 
will be accepted, sent to tenders@sidney.ca, signed copies of the bonds must be provided in the digital 
submissions, hard copies to be provided within one week of the closing date. Faxed tenders will not be accepted. 
Digital tenders will be accepted. Digital tenders to be submitted to tenders@sidney.ca 

 
Tenders may be withdrawn before the deadline upon written notice (facsimiles of notice will be accepted) 
delivered at least twenty-four (24) hours before closing time, to the Manager of Engineering, Bruce DeMaere; or 
to the Director of Engineering, Jenn Clary, at the above noted address of the Town of Sidney. 

 
Revisions of tender can be delivered at or before the indicated tender closing time: 2:00 pm (Local Time) on 
February 28, 2023, by letter, electronically to tenders@sidney.ca or to the following fax number only (250- 655-
4508) and must clearly show the project name and tender number and must be executed by an authorized signing 
officer of the Bidding Company.  All tender revisions must clearly indicate GST and any applicable taxes. 

 
Tenders must remain valid for ninety (90) days following closing time and date. Pricing within the bid shall be 
held for the project duration. 

 
The Town of Sidney reserves the right to reject any and all tenders for any reason or to accept any tender in whole 
or in part on the basis of tenders received which the Town of Sidney in its sole unrestricted discretion deems 
most advantageous to itself. The lowest or any tender may not necessarily be accepted. The proponent 
acknowledges the Town of Sidney rights under this clause and absolutely waives any right of action against the 
Town of Sidney for the Town’s failure to accept its tender whether such right of action arises in contract, 
negligence, bad faith or any other cause of action. The acceptance of any tender is subject to the funds being 
legally available to complete this transaction and/or approval by the Council of the Town of Sidney or the office 
or employee of the Town of Sidney having authority to accept the tender. 

 
Unless otherwise requested in writing by the Town of Sidney’s Manager of Engineering, or Director of 
Engineering, a proponent must not contact or communicate with any elected or appointed officer or employee of 
the Town of Sidney other than the designated employee of the Town of Sidney in relation to the tender prior to 
the award of such proposal by the Town of Sidney or the officer or employee of the Town of Sidney having 
authority to accept the tender. Any such communication will result in disqualification of the tender from further 
consideration. 

 
The Town of Sidney is subject to the provisions in The Freedom of Information and Protection of Privacy Act. 
As a result, while Section 20 of the Act does offer some protection for third party business interests, the Town of 
Sidney cannot guarantee that any information provided to the Town of Sidney can or will be held in confidence. 

 
Further information regarding the specifications of this tender may be obtained from Bruce DeMaere AScT. 
Manager of Engineering. Town of Sidney, 2440 Sidney Avenue, Sidney, BC V8L 1Y7, 250-656-4502. 
 

 
 

Town of Sidney  
Sidney, BC 
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Part 1 General 
 

1.1 INVITATION 

.1 Bid Call 

.1 Offers signed, executed, and dated will be received by Owner located at Town 
of Sidney, 2440 Sidney Avenue, Sidney, BC, V8L 1Y7 before time noted on 
Invitation to Tender. 

.2 Offers submitted after above time will be returned to bidder unopened. 

.3 Amendments to submitted offer will be permitted if received in writing prior to 
bid closing and if endorsed by same party or parties who signed offer. 

.4 Chief Financial Officer – Andrew Hicik. Tenders@sidney.ca 
 

1.2 INTENT 

.1 Intent of this Bid call is to obtain an offer to perform the work required to repair the 
Bevan Fishing Pier as specified. The restorations will be made under a Unit Rate 
Contract and Time and Material Rates for localized steel repair, in accordance with 
Contract Documents.  

.2 The City intends to complete the project within a predetermined budget which may 
result in not completing the anode installations and pile wrapping and potentially 
some of the coating work. The total extent of the project will be based on available 
funding and contractor submitted unit rates. 

 
1.3 CONTRACT DOCUMENTS IDENTIFICATION 

.1 Contract Documents are identified as Bevan Fishing Pier Repair as prepared by the 
Thurber Engineering Limited (hereafter Consultant). Thurber Engineering Limited is 
located at Suite 2302, 4464 Markham Street, Victoria, BC, V8Z 7X8, as listed in the 
Project Manual. 

 
1.4 CONTRACT/BID DOCUMENTS 

.1 Agreement Form. 
 

.2 Definitions 

.1 Contract Documents: Defined in CCDC 4, 2011 Edition, Definitions. 

.2 Bid Documents: Contract Documents supplemented with Instructions to Bidders. 

.3 Bid, Offer, or Bidding: Act of submitting an offer. 

.4 Bid Price: Monetary sum identified in Bid Form as an offer to perform work. 

.3 Availability 

.1 Bid Documents may be obtained at the Town of Sidney Municipal Hall, 2440 
Sidney Avenue, Sidney, BC, V8L 1Y7, as stipulated in Invitation to Tender. 
One set of Bid Documents can be obtained by general contractors only upon 
receipt of a non-refundable deposit by cash or certified cheque in the amount of 
$100.00 payable to the Town of Sidney. 

.1 Bid document sets to include: (1) set drawings, (1) Project Manual. 

.2 Bid documents are also available on the Town’s web site :www.sidney.ca and 
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BC Bid. 

.3 Bid Documents are made available only for purpose of obtaining offers for this project. 
Their use does not confer license or grant for other purposes. 

 

.4 Examination 

.1 Bid Documents may be viewed at the Town of Sidney Municipal Hall. 

.2 Immediately notify Consultant upon finding discrepancies or omissions in 
Bid Documents. 

.5 Queries/Addenda 

.1 Direct questions in writing only to Bruce DeMaere AScT. Manager of 
Engineering. Town of Sidney, 2440 Sidney Avenue, Sidney, BC V8L 
1Y7. 250-656-4502, bdemaere@sidney.ca. 

.2 Addenda may be issued during bidding period. All addenda become part 
of Contract Documents. Include costs related to addenda in Bid Price. 

.3 Verbal answers are only binding when confirmed by written addenda. 

.4 Clarifications requested by bidders must be in writing not less than seven 
days before date set for receipt of Bids. Reply will be in form of an 
addendum, a copy of which will be forwarded to known bidders no later 
than five (5) working days before receipt of Bids. 

.6 Product/System Options 

.1 Where Bid Documents stipulate a particular product, substitutions will be 
considered by Owner up to 10 days before receipt of Bids. 

.2 When a request to substitute a product is made, Consultant may approve 
substitution and will issue an Addendum to known bidders. 

.3 In submission of substitutions to products specified, Bidders shall include 
in their bid any changes required in work to accommodate such 
substitutions. A later claim by Bidder for an addition to contract price 
because of changes in work necessitated by use of substitutions shall not 
be considered. 

.4 Submission shall provide sufficient information to enable Consultant to 
determine acceptability of such products. 

.5 Provide complete information on required revisions to other work to 
accommodate each substitution, dollar amount of additions to or reductions 
from Bid Price, including revisions to other work. 

.6 Unless substitutions are submitted in this manner and subsequently 
accepted, provide products as specified. 

 
1.5 SITE ASSESSMENT 

 

.1 Site Examination 

.1 Optional visit to project site has been arranged for Bidders and their 
subtrades and suppliers as detailed in the Invitation to Tender. 

.2 Bidders Briefing 

.1 Optional Bidders briefing will take place at the date and time set for the site visit. 
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.2 General Contractors and major subtrade and suppliers are invited. 

.3 Representatives of Owner and Consultant will be in attendance. 

.4 Summarized minutes of this meeting will be circulated to all known Bidders. 

.5 Minutes will not form part of Contract Documents. 

.6 Information relevant to Bid Documents will be recorded in Addendum and issued 
to known Bidders, posted on the Town’s web site and BC Bid. 

 
1.6 QUALIFICATIONS 

.1 Subcontractors 

.1 Owner reserves the right to reject a proposed subcontractor for reasonable cause. 

.2 Refer to CCDC 4 (2011) Article GC 3.7 of General Conditions. 

.2 Bid Ineligibility 

.1 Bids that are unsigned, conditional, illegible, obscure, contain arithmetical 
errors, erasures, alterations, or irregularities of any kind, shall at discretion of 
Owner, be declared informal. 

.2 Bids with Bid Forms and enclosures which are improperly prepared shall at 
discretion of Owner, be declared informal. 

.3 Bids that fail to include security deposit, bonding or insurance requirements shall 
at discretion of Owner, be declared informal. 

.3 Submissions 

.1 Bidders shall be solely responsible for delivery of their Bids in manner and time 
prescribed. 

.2 Submit one copy of executed offer on Bid Forms provided, signed with required 
security in a sealed opaque envelope, clearly identified with Bidders name, 
project name and Owners name on outside. 

.3 The submittal shall include a generic environmental management plan which 
will be reviewed as part of the bid. 

.4 The submittal shall include a generic coating quality control plan which will be 
reviewed as part of the bid. 

.5 Improperly completed information, irregularities shall be cause to declare the 
Bid informal. 

.6 An abstract of submitted Bids will be made available to Bidders following Bid 
opening. 

 
1.7 BID ENCLOSURES/REQUIREMENTS 

.1 Security Deposit 

.1 Bids shall be accompanied by security deposit as follows: Bid Bond in an amount 
not less than 10 percent of Bid price. 

.2 Endorse Bid Bond in name of Owner as obligee, signed and sealed by principal 
(Contractor) and surety. 

.3 Use latest edition CCDC approved bond forms. 

.4 Security deposit will be returned after delivery to Owner of required Performance 
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and Labour and Materials Payment Bond(s) by accepted bidder. 

.5 If no contract is awarded, all security deposits will be returned. 

.2 Consent of Surety, Agreement to Bond.  

.1 Submit with Bid Form and Bid Bond, a Consent of Surety or Agreement to Bond, 
stating that surety providing Bid Bond is willing to supply Performance and 
Labour and Materials Payment Bond specified. 

.2 Include cost of bonds in Bid Price. 

.3 Performance Assurance 

.1 Accepted Bidder shall provide a Performance Bond and a Labour and Materials 
Payment Bond each in the amount of Fifty Percent (50%) of the Contract Price. 

.2 Include cost of bonds in Bid Price. 

.4 Insurance 

.1 Provide signed "Undertaking of Insurance" on standard form provided by 
insurance company stating intention to provide insurance to Bidder in accordance 
with insurance requirements of Contract Documents. 

.5 Bid Form Requirements. 

.1 State in Bid Form, time required to complete work. Completion date in 
Agreement must be this completion time added to commencement date. 

.2 Bidder, in submitting an offer, accepts time period stated in Contract documents 
for performing work. Completion date in Agreement shall be this completion 
time added to commencement date. 

.3 Bidder, in submitting an offer, agrees to complete work by date indicated in 
Contract Documents. 

.4 Owner requires that work of this contract be completed as quickly as possible 
and consideration will be given to time of completion when reviewing Bids 
submitted. 

.5 Refer to Supplementary Instructions to Bidders for inclusion of taxes. 

.6 Fees for Changes in Work 

.1 Unless otherwise agreed between Owner and Contractor, the allowance for 
overhead and profit shall be calculated as follows: 

.1 For Contractor, for overhead and profit, 10% of the actual cost of 
the Contractor’s work. 

.2 For Contractor, for overhead and profit, 5% of the amount for 
Subcontractor’s work, being the actual costs of the Subcontractors’ work 
plus the amount set out in .3 below. 

.3 For Subcontractor, for overhead and profit, 10% of the actual cost of the 
Subcontractor’s work. 

.4 If a change in the Work results in a net decrease in the Unite Price, the 
amount of credit shall be the net cost, without deduction for overhead 
and profit. When both additions and deletions covering related work or 
substitutions are involved in a change in the Work, the allowance for 
overhead and profit shall be calculated on the basis of the net increase, if 
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any, with respect to that change in the Work. 

.7 Bid Signing 

.1 Bid form shall be signed by Bidder 

.2 Sole Proprietorship: Signature of sole proprietor in presence of witness who will 
also sign. Insert words "Sole Proprietor" under signature. 

.3 Partnership: Signature of all partners in presence of witness who will also sign. 
Insert word “Partner” under each signature. Affix seal to each signature. 

.4 Limited Company: Signature of duly authorized signing officer(s) in normal 
signatures. Insert officer's capacity in which signing officer acts, under each 
signature.  

.5 Joint Venture: Each party of joint venture must execute Bid under respective seals 
in manner appropriate to such party as described above, similar to requirements of 
Partnership. 

.8 Bid Forms Submission Package 

.1 Checklist: Provides a list of required documents. 

.2 Bid Form: Signatory acknowledged bid submission form. 

.3 Unit Prices: Include a listing of unit prices specifically requested in Bid 
Documents. 

.4 Hourly Rates: Include the required hourly rates to complete the steel weld repairs. 

.5 Subcontractors: Include names of all Subcontractors and portions of work Bidder 
will perform. 

.6 List of Manufacturers and Suppliers: Include the products, manufacturers and 
suppliers of materials proposed. 

.7 Site Equipment and Personnel: Include key equipment and personnel. 

.8 Comparable Experience: Include a list of comparable project experience. 

.9 Contractor Preliminary Construction Schedule. 

.10 Sample generic environmental management plan based on a project with a similar 
scope of work. 

.11 Sample generic coating quality control plan based on a project with a similar scope 
of work. 

 
1.8 OFFER ACCEPTANCE/ REJECTION 

.1 Duration of Offer 

.1 Bids shall remain open to acceptance and irrevocable for a period of ninety (90) 
days after the Bid closing date. 

.2 Acceptance of Offer 

.1 Owner reserves the right to accept or reject any or all offers.  

.2 The bids will be reviewed and assessed on a best value basis. The lowest bid price 
may not necessarily be selected. 
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.3 After acceptance, the Town of Sidney will issue to successful Bidder, written Bid 
acceptance. 

.4 After Bid has been accepted, unsuccessful Bids along with bid security deposits will be 
returned to respective Bidders.  

 
1.9 CONSTRUCTION SCHEDULE 

.1 Town of Sidney (Owner) Baseline Schedule. 

.1 Bidders are advised of the following milestone dates and sequence of work. 

1. Contractor to provide notice of work 2 weeks prior to mobilizing to the site. 

2. The Contractors Construction scheduled shall be updated and submitted to 
the Consultant weekly upon the start of the work. The schedule shall 
provide key milestone dates. 

3. The maximum project duration shall be: 5 months. 
4. Contractor shall achieve Substantial Performance by September 15, 2023 

5. The construction schedule shall be submitted in Gantt style format within 2 
weeks of notice of award. 

.2 The Bidder is to attach a preliminary Construction Schedule with the bid which clearly and 
simply indicates the intended start and completion dates of the major elements of the 
Work, to identify any items requiring lead time which may delay the construction 
schedule, to verify the completion of the Work within the period specified in the Owner’s 
Baseline Schedule. 

 
END OF SECTION 
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AGREEMENT BETWEEN OWNER AND CONTRACTOR 
For use when unit prices are the primary basis of payment. 

 
 
This Agreement made on the ___________ day  of _______________________ in the year ___________ . 
 
by and between the parties 
 
 
 
 
___________________________________________________________________________________________________________ 

hereinafter called the Owner 
 
and 
 
 
 
 
___________________________________________________________________________________________________________ 

hereinafter called the Contractor 
 
The Owner and the Contractor agree as follows: 
 
ARTICLE A-1  THE WORK 
 
The Contractor shall:  
 
1.1 perform the Work required by the Contract Documents for 

_____________________________________________________ 
 
 
 
 
____________________________________________________________________________________________________ 

insert above the name of the Work 

located at ___________________________________________________________________________________________ 
 
 
 
 
____________________________________________________________________________________________________ 

insert above the Place of the Work 
for which the Agreement has been signed by the parties, and for which ___________________________________________ 
 
 
 
 
____________________________________________________________________________________________________ 

insert above the name of the Consultant 

is acting as and is hereinafter called the "Consultant" and 
 
1.2 do and fulfill everything indicated by the Contract Documents, and 
 
1.3 commence the Work by the ____________ day  of ________________________ in the year ___________ and, subject to 

adjustment in Contract Time as provided for in the Contract Documents, attain Substantial Performance of the Work, by the 
___________ day  of ________________________ in the year ____________ . 

Town of Sidney

Bevan Fishing Pier Repair

Bevan Avenue Sidney, BC

Thurber Engineering Ltd.

1st April 2023

15th September 2023
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ARTICLE A-2 AGREEMENTS AND AMENDMENTS 
 
2.1 The Contract supersedes all prior negotiations, representations or agreements, either written or oral, relating in any manner 

to the Work, including the bidding documents that are not expressly listed in Article A-3 of the Agreement - CONTRACT 
DOCUMENTS. 

 
2.2 The Contract may be amended only as provided in the Contract Documents.  



CCDC 4 – 2011 3 
This contract is protected by copyright.  Use of a CCDC 4 document not containing a CCDC 4 copyright seal constitutes an infringement of copyright.  Only sign this 
contract if the document cover page bears a CCDC 4 copyright seal to demonstrate that it is intended by the parties to be an accurate and unamended version of CCDC 4 – 
2011 except to the extent that any alterations, additions or modifications are set forth in supplementary conditions. 
 

ARTICLE A-3 CONTRACT DOCUMENTS 
 
3.1 The following are the Contract Documents referred to in Article A-1 of the Agreement - THE WORK: 
 

− Agreement between Owner and Contractor  
− Definitions 
− The General Conditions of the Unit Price Contract 
* 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

* (Insert here, attaching additional pages if required, a list identifying all other Contract Documents e.g. supplementary conditions; information documents; 
specifications, giving a list of contents with section numbers and titles, number of pages and date; material finishing schedules; drawings, giving drawing 
number, title, date, revision date or mark; addenda, giving title, number, date) 

Bevan Fishing Pier Repair - Project Manual 
 
Section 00 21 13 Instructions to Bidders 
Section 00 22 13 Supplementary General Condition 
 
Section 01 10 00 General Instructions 
Section 01 33 00 Submittals 
Section 01 40 00 Quality Requirements 
Section 01 35 29 Health and Safety Requirements 
Section 01 35 43 Environmental Procedures 
 
Section 05 01 00 Steel Repairs 
Section 09 96 00 Coating System 
 
Section 35 59 00 Pile Wrapping 
Section 35 60 00 Anode System 
 
Bid Forms 
 
Town of Sidney Prime Contractor Documentation 
 
Marine Habitat Assessment 
 
DFO Notice of Review 
 
Historical Drawing Package 
 
SCHEDULE OF DRAWINGS 
29048 – 100-Coversheet 
29048 – 101-Plan and Elevation 
29048 – 102-Pile Type Elevations in Phase 1 and Phase 1.5 
29048 – 103-Pile Type Elevations in Phase 2 
29048 – 104-Anode Connection Details 
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ARTICLE A-4 CONTRACT PRICE  
 
4.1 The Schedule of Prices forms the basis for determining the Contract Price. Quantities for Unit Price items in the Schedule of 

Prices are estimated. 
 

Schedule of Prices 

Item  

No. 
Description of Work 

* Unit of 

Measure 

* Estimated 

Quantity 

(EQ) 

Unit Price 

(UP) 

Amount 

(EQ x UP) 

Page Subtotal Carried Forward from Page ________ 
$ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

Page Sub-total  $ __________ 

* Lump sum items are denoted as lump sum (LS) as the unit of measure and have a quantity of one (1). Page ____ of ____ 

1 Mobilization and Demobilization Coating
09 69 00 Unit 1.00 0.00

2 Mobilization and Demobilization Wrapping
35 59 00 Unit 1.00 0.00

3 Mobilization and Demobilization Anode
36 60 00 Unit 1.00 0.00

4
Surface preparation, recoating of pier structure consisting of
Type W piles inclusive of all environment protection measures.
09 69 00 Unit 3.00 0.00

5
Surface preparation, wrapping of pier structure consisting of
Type W piles inclusive of all environment protection measures.
35 59 00 Unit 3.00 0.00

6
Surface preparation, recoating of pier structure consisting of
Type X piles inclusive of all environment protection measures.
09 69 00 Unit 4.00 0.00

7
Surface preparation, wrapping of pier structure consisting of
Type X piles inclusive of all environment protection measures.
35 59 00 Unit 4.00 0.00

8
Surface preparation, recoating of pier structure consisting of
Type Y piles inclusive of all environment protection measures.
09 69 00 Unit 3.00 0.00

9
Surface preparation, wrapping of pier structure consisting of
Type Y piles inclusive of all environment protection measures.
35 59 00 Unit 3.00 0.00

10
Surface preparation, recoating of pier structure consisting of
Type Z piles inclusive of all environment protection measures.
09 69 00 Unit 1.00 0.00

11
Surface preparation, wrapping of pier structure consisting of
Type Z piles inclusive of all environment protection measures.
35 59 00 Unit 1.00 0.00

NOT FOR USE IN BID SUBMITTAL - See appendix A for submittal of 
unit rates
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Schedule of Prices 

Item  

No. 
Description of Work 

* Unit of 

Measure 

* Estimated 

Quantity 

(EQ) 

Unit Price 

(UP) 

Amount 

(EQ x UP) 

Page Subtotal Carried Forward from Page ________ 
$ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

    $ __________ $ __________ 

Total Amount  $ __________ 

* Lump sum items are denoted as lump sum (LS) as the unit of measure and have a quantity of one (1). Page ____ of ____ 

 

12 Steel Repairs 05 01 00
Budget 1.00 10,000.00 10,000.00

13 Installation of sacrificial anodes 35 60 00
Unit 30.00 0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

NOT FOR USE IN BID SUBMITTAL - See appendix A for submittal of 
unit rates
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4.2 The estimated Contract Price, which is the total amount indicated in the Schedule of Prices, and which excludes Value 
Added Taxes, is: 
 
 
________________________________________________________________ /100 dollars $ ___________________ 
 

4.3 Value Added Taxes (of __________ %) payable by the Owner to the Contractor, based on the estimated Contract Price, are: 
 
 
________________________________________________________________ /100 dollars $ ___________________ 
 

4.4 Total estimated amount payable by the Owner to the Contractor for the construction of the Work is: 
 
 
________________________________________________________________ /100 dollars $ ___________________ 

 
4.5 These amounts shall be subject to adjustments as provided in the Contract Documents. 
 
4.6 All amounts are in Canadian funds. 
 
 
ARTICLE A-5 PAYMENT 
 
5.1 Subject to the provisions of the Contract Documents, and in accordance with legislation and statutory regulations respecting 

holdback percentages and, where such legislation or regulations do not exist or apply, subject to a holdback of 
______________________________________________________________ percent ( _____________ %), the Owner shall: 
.1 make progress payments to the Contractor on account of the Contract Price when due in the amount certified by the 

Consultant together with such Value Added Taxes as may be applicable to such payments, and 
.2 upon Substantial Performance of the Work, pay to the Contractor the unpaid balance of the holdback amount when due 

together with such Value Added Taxes as may be applicable to such payment, and 
.3 upon the issuance of the final certificate for payment, pay to the Contractor the unpaid balance of the Contract Price 

when due together with such Value Added Taxes as may be applicable to such payment. 
 

5.2 In the event of loss or damage occurring where payment becomes due under the property and boiler insurance policies, 
payments shall be made to the Contractor in accordance with the provisions of GC 11.1 – INSURANCE. 

 
5.3 Interest 

.1 Should either party fail to make payments as they become due under the terms of the Contract or in an award by 
arbitration or court, interest at the following rates on such unpaid amounts shall also become due and payable until 
payment: 
(1) 2% per annum above the prime rate for the first 60 days. 
(2) 4% per annum above the prime rate after the first 60 days. 
Such interest shall be compounded on a monthly basis.  The prime rate shall be the rate of interest quoted by  
 
 
 
 
________________________________________________________________________________________________ 

(Insert name of chartered lending institution whose prime rate is to be used) 

for prime business loans as it may change from time to time.   
.2 Interest shall apply at the rate and in the manner prescribed by paragraph 5.3.1 of this Article on the settlement amount 

of any claim in dispute that is resolved either pursuant to Part 8 of the General Conditions – DISPUTE RESOLUTION 
or otherwise, from the date the amount would have been due and payable under the Contract, had it not been in dispute, 
until the date it is paid. 

Ten 10

The Bank of Canada
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ARTICLE A-6 RECEIPT OF AND ADDRESSES FOR NOTICES IN WRITING 
 
6.1 Notices in Writing will be addressed to the recipient at the address set out below.  The delivery of a Notice in Writing will be by 

hand, by courier, by prepaid first class mail, or by facsimile or other form of electronic communication during the transmission 
of which no indication of failure of receipt is communicated to the sender.  A Notice in Writing delivered by one party in 
accordance with this Contract will be deemed to have been received by the other party on the date of delivery if delivered by 
hand or courier, or if sent by mail it shall be deemed to have been received five calendar days after the date on which it was 
mailed, provided that if either such day is not a Working Day, then the Notice in Writing shall be deemed to have been received 
on the Working Day next following such day.  A Notice in Writing sent by facsimile or other form of electronic communication 
shall be deemed to have been received on the date of its transmission provided that if such day is not a Working Day or if it is 
received after the end of normal business hours on the date of its transmission at the place of receipt, then it shall be deemed to 
have been received at the opening of business at the place of receipt on the first Working Day next following the transmission 
thereof.  An address for a party may be changed by Notice in Writing to the other party setting out the new address in accordance 
with this Article.   

 
Owner  

 
 
 
__________________________________________________________________________________________________ 

 name of Owner* 

 
 
__________________________________________________________________________________________________ 
address 

 
____________________ ___________________________________________________ 
Facsimile number  e-mail address 

 
Contractor  

 
 
 
__________________________________________________________________________________________________ 

 name of Contractor* 

 
 
__________________________________________________________________________________________________ 
address 

 
____________________ ___________________________________________________ 
Facsimile number  e-mail address 

 
Consultant  
 
 

 
__________________________________________________________________________________________________ 

 name of Consultant* 

 
 
__________________________________________________________________________________________________ 
address 

 
____________________ ___________________________________________________ 
Facsimile number  e-mail address 

 
 

* If it is intended that the notice must be received by a specific individual, that individual’s name shall be indicated.  
 

Town of Sidney

2440 Sidney Avenue Sidney, BC 

bdemaere@sidney.ca

Thurber Engineering Ltd.

Suite 2302, 4464 Markham Street
Victoria, British Columbia V8Z 7X8

Mbyram@thurber.ca
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ARTICLE A-7 LANGUAGE OF THE CONTRACT 
 
7.1 When the Contract Documents are prepared in both the English and French languages, it is agreed that in the event of any 

apparent discrepancy between the English and French versions, the English/French* language shall prevail. 
 * Complete this statement by striking out inapplicable term. 
 
7.2 This Agreement is drawn in English at the request of the parties hereto.  La présente convention est rédigée en anglais à la 

demande des parties. 
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ARTICLE  A-8 SUCCESSION 
 
8.1 The Contract shall enure to the benefit of and be binding upon the parties hereto, their respective heirs, legal representatives, 

successors, and assigns. 
In witness whereof the parties hereto have executed this Agreement by the hands of their duly authorized representatives. 
 
SIGNED AND DELIVERED 
in the presence of: 
 
 
WITNESS       OWNER 
 
 
 

__________________________________________________ 
        name of owner 

 
 
__________________________________________________ __________________________________________________ 
signature        signature 

 
__________________________________________________ __________________________________________________ 
name of person signing      name and title of person signing 

 
 
__________________________________________________ __________________________________________________ 
signature        signature 

 
__________________________________________________ __________________________________________________ 
name of person signing      name and title of person signing 

 
 
 
WITNESS       CONTRACTOR 
 
 
 

__________________________________________________ 
        name of Contractor 

 
 
__________________________________________________ __________________________________________________ 
signature        signature 

 
___________________________________________ __________________________________________________ 
name of person signing      name and title of person signing 

 
 
__________________________________________________ __________________________________________________ 
signature        signature 

 
__________________________________________________ __________________________________________________ 
name of person signing      name and title of person signing 

 
 
N.B. Where legal jurisdiction, local practice or Owner or Contractor requirement calls for: 

 (a) proof of authority to execute this document, attach such proof of authority in the form of a certified copy of a resolution 
naming the representative(s) authorized to sign the Agreement for and on behalf of the corporation or partnership; or 

(b)  the affixing of a corporate seal, this Agreement should be properly sealed. 

Town of Sidney
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DEFINITIONS 
 
The following Definitions shall apply to all Contract Documents. 
 

Change Directive 
A Change Directive is a written instruction prepared by the Consultant and signed by the Owner directing the Contractor to proceed 
with a change in the Work within the general scope of the Contract Documents prior to the Owner and the Contractor agreeing upon 
an adjustment in Contract Price and Contract Time.  
 

Change Order 
A Change Order is a written amendment to the Contract prepared by the Consultant and signed by the Owner and the Contractor 
stating their agreement upon:  
- a change in the Work; 
- the method of adjustment or the amount of the adjustment in the Contract Price, if any; and 
- the extent of the adjustment in the Contract Time, if any. 
 

Construction Equipment 
Construction Equipment means all machinery and equipment, either operated or not operated, that is required for preparing, fabricating, 
conveying, erecting, or otherwise performing the Work but is not incorporated into the Work.  
 

Consultant 
The Consultant is the person or entity engaged by the Owner and identified as such in the Agreement.  The Consultant is the 
Architect, the Engineer or entity licensed to practise in the province or territory of the Place of the Work.  The term Consultant means 
the Consultant or the Consultant's authorized representative.  

 

Contract 
The Contract is the undertaking by the parties to perform their respective duties, responsibilities and obligations as prescribed in the 
Contract Documents and represents the entire agreement between the parties. 
 

Contract Documents 
The Contract Documents consist of those documents listed in Article A-3 of the Agreement - CONTRACT DOCUMENTS and 
amendments agreed upon between the parties. 
 

Contract Price 
The Contract Price is the sum of the products of each Unit Price stated in the Schedule of Prices multiplied by the appropriate actual 
quantity of each Unit Price item that is incorporated in or made necessary by the Work, plus lump sums, if any, and allowances, if 
any, stated in the Schedule of Prices. .  
 

Contract Time 
The Contract Time is the time stipulated in paragraph 1.3 of Article A-1 of the Agreement - THE WORK from commencement of the 
Work to Substantial Performance of the Work.  
 

Contractor 
The Contractor is the person or entity identified as such in the Agreement.  The term Contractor means the Contractor or the 
Contractor's authorized representative as designated to the Owner in writing. 

 

Drawings 
The Drawings are the graphic and pictorial portions of the Contract Documents, wherever located and whenever issued, showing the 
design, location and dimensions of the Work, generally including plans, elevations, sections, details, and diagrams.  
 

Notice in Writing 
A Notice in Writing, where identified in the Contract Documents, is a written communication between the parties or between them 
and the Consultant that is transmitted in accordance with the provisions of Article A-6 of the Agreement – RECEIPT OF AND 
ADDRESSES FOR NOTICES IN WRITING. 
 

Owner 
The Owner is the person or entity identified as such in the Agreement.  The term Owner means the Owner or the Owner's authorized 
agent or representative as designated to the Contractor in writing, but does not include the Consultant. 
 

Place of the Work 
The Place of the Work is the designated site or location of the Work identified in the Contract Documents.  

 

Product 
Product or Products means material, machinery, equipment, and fixtures forming the Work, but does not include Construction 
Equipment.  
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Project 
The Project means the total construction contemplated of which the Work may be the whole or a part.  
 

Provide 
Provide means to supply and install.  
 

Schedule of Prices 
The Schedule of Prices is the schedule included in Article A-4 - CONTRACT PRICE and, subject to adjustments as provided in the 
Contract Documents, identifies: 
-  the items of work; 
-  the units of measure, estimated quantity, and Unit Price for each Unit Price item; 
-  the price for each lump sum item, if any; and  
-  allowances, if any. 
 

Shop Drawings 
Shop Drawings are drawings, diagrams, illustrations, schedules, performance charts, brochures, Product data, and other data which the 
Contractor provides to illustrate details of portions of the Work.  
 

Specifications 
The Specifications are that portion of the Contract Documents, wherever located and whenever issued, consisting of the written 
requirements and standards for Products, systems, workmanship, quality, and the services necessary for the performance of the Work. 
 

Subcontractor 
A Subcontractor is a person or entity having a direct contract with the Contractor to perform a part or parts of the Work at the Place 
of the Work. 
 

Substantial Performance of the Work 
Substantial Performance of the Work is as defined in the lien legislation applicable to the Place of the Work.  If such legislation is not 
in force or does not contain such definition, or if the Work is governed by the Civil Code of Quebec, Substantial Performance of the 
Work shall have been reached when the Work is ready for use or is being used for the purpose intended and is so certified by the 
Consultant.  
 

Supplemental Instruction 
A Supplemental Instruction is an instruction, not involving adjustment in the Contract Price or Contract Time, in the form of 
Specifications, Drawings, schedules, samples, models or written instructions, consistent with the intent of the Contract Documents.  It 
is to be issued by the Consultant to supplement the Contract Documents as required for the performance of the Work.  
 

Supplier 
A Supplier is a person or entity having a direct contract with the Contractor to supply Products.  
 

Temporary Work 
Temporary Work means temporary supports, structures, facilities, services, and other temporary items, excluding Construction 
Equipment, required for the execution of the Work but not incorporated into the Work.  
 

Unit Price 
A Unit Price is the amount payable for a single Unit Price item as stated in the Schedule of Prices.  
 

Value Added Taxes 
Value Added Taxes means such sum as shall be levied upon the Contract Price by the Federal or any Provincial or Territorial 
Government and is computed as a percentage of the Contract Price and includes the Goods and Services Tax, the Quebec Sales Tax, 
the Harmonized Sales Tax, and any similar tax, the collection and payment of which, have been imposed on the Contractor by the tax 
legislation.  
  

Work 
The Work means the total construction and related services required by the Contract Documents.  

 

Working Day 
Working Day means a day other than a Saturday, Sunday, statutory holiday or statutory vacation day that is observed by the 
construction industry in the area of the Place of the Work.  
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GENERAL CONDITIONS OF THE UNIT PRICE CONTRACT 
 
PART 1  GENERAL PROVISIONS 
 
GC 1.1  CONTRACT DOCUMENTS 
 

1.1.1 The intent of the Contract Documents is to include the labour, Products and services necessary for the performance of the 
Work by the Contractor in accordance with these documents.  It is not intended, however, that the Contractor shall supply 
products or perform work not consistent with, not covered by, or not properly inferable from the Contract Documents. 

 

1.1.2 Nothing contained in the Contract Documents shall create any contractual relationship between:  
.1 the Owner and a Subcontractor, a Supplier, or their agent, employee, or other person performing any portion of the 

Work. 
.2 the Consultant and the Contractor, a Subcontractor, a Supplier, or their agent, employee, or other person performing 

any portion of the Work. 
 

1.1.3 The Contract Documents are complementary, and what is required by any one shall be as binding as if required by all. 
 

1.1.4 Words and abbreviations which have well known technical or trade meanings are used in the Contract Documents in 
accordance with such recognized meanings. 

 

1.1.5 References in the Contract Documents to the singular shall be considered to include the plural as the context requires. 
 

1.1.6 Neither the organization of the Specifications nor the arrangement of Drawings shall control the Contractor in dividing the 
work among Subcontractors and Suppliers. 

 

1.1.7 If there is a conflict within the Contract Documents: 
.1 the order of priority of documents, from highest to lowest, shall be 

− the Agreement between the Owner and the Contractor, 
− the Definitions, 
− Supplementary Conditions, 
− the General Conditions,  
− Division 1 of the Specifications, 
− technical Specifications,  
− material and finishing schedules, 
− the Drawings. 

.2 Drawings of larger scale shall govern over those of smaller scale of the same date. 

.3 dimensions shown on Drawings shall govern over dimensions scaled from Drawings. 

.4 later dated documents shall govern over earlier documents of the same type. 
 

1.1.8 The Owner shall provide the Contractor, without charge, sufficient copies of the Contract Documents to perform the Work. 
 

1.1.9 Specifications, Drawings, models, and copies thereof furnished by the Consultant are and shall remain the Consultant's 
property, with the exception of the signed Contract sets, which shall belong to each party to the Contract.  All Specifications, 
Drawings and models furnished by the Consultant are to be used only with respect to the Work and are not to be used on 
other work.  These Specifications, Drawings and models are not to be copied or altered in any manner without the written 
authorization of the Consultant. 

 

1.1.10 Models furnished by the Contractor at the Owner's expense are the property of the Owner. 
 
GC 1.2  LAW OF THE CONTRACT 
 

1.2.1 The law of the Place of the Work shall govern the interpretation of the Contract. 
 
GC 1.3  RIGHTS AND REMEDIES 
 

1.3.1 Except as expressly provided in the Contract Documents, the duties and obligations imposed by the Contract Documents and 
the rights and remedies available thereunder shall be in addition to and not a limitation of any duties, obligations, rights, and 
remedies otherwise imposed or available by law. 
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1.3.2 No action or failure to act by the Owner, Consultant or Contractor shall constitute a waiver of any right or duty afforded any 
of them under the Contract, nor shall any such action or failure to act constitute an approval of or acquiescence in any breach 
thereunder, except as may be specifically agreed in writing. 

 
GC 1.4  ASSIGNMENT 
 

1.4.1 Neither party to the Contract shall assign the Contract or a portion thereof without the written consent of the other, which 
consent shall not be unreasonably withheld. 

 
PART 2  ADMINISTRATION OF THE CONTRACT 
 
GC 2.1  AUTHORITY OF THE CONSULTANT 
 

2.1.1 The Consultant will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents, 
unless otherwise modified by written agreement as provided in paragraph 2.1.2. 

 

2.1.2 The duties, responsibilities and limitations of authority of the Consultant as set forth in the Contract Documents shall be 
modified or extended only with the written consent of the Owner, the Contractor and the Consultant. 

 

2.1.3 If the Consultant's employment is terminated, the Owner shall immediately appoint or reappoint a Consultant against whom 
the Contractor makes no reasonable objection and whose status under the Contract Documents shall be that of the former 
Consultant. 

 
GC 2.2 ROLE OF THE CONSULTANT 
 

2.2.1 The Consultant will provide administration of the Contract as described in the Contract Documents. 
 

2.2.2 The Consultant will visit the Place of the Work at intervals appropriate to the progress of construction to become familiar 
with the progress and quality of the work and to determine if the Work is proceeding in general conformity with the Contract 
Documents. 

 

2.2.3 If the Owner and the Consultant agree, the Consultant will provide at the Place of the Work, one or more project 
representatives to assist in carrying out the Consultant's responsibilities.  The duties, responsibilities and limitations of 
authority of such project representatives shall be as set forth in writing to the Contractor. 

 

2.2.4 The Consultant will promptly inform the Owner of the date of receipt of the Contractor’s applications for payment as 
provided in paragraph 5.3.1.1 of GC 5.3 – PROGRESS PAYMENT. 

 

2.2.5 Based on the Consultant's observations and review of the Contractor's applications for payment, the Consultant will 
determine the amounts owing to the Contractor under the Contract and will issue certificates for payment as provided in 
Article A-5 of the Agreement - PAYMENT, GC 5.3 - PROGRESS PAYMENT and GC 5.7 - FINAL PAYMENT. 

 

2.2.6 The Consultant will not be responsible for and will not have control, charge or supervision of construction means, methods, 
techniques, sequences, or procedures, or for safety precautions and programs required in connection with the Work in 
accordance with the applicable construction safety legislation, other regulations or general construction practice.  The 
Consultant will not be responsible for the Contractor's failure to carry out the Work in accordance with the Contract 
Documents.  The Consultant will not have control over, charge of or be responsible for the acts or omissions of the 
Contractor, Subcontractors, Suppliers, or their agents, employees or any other persons performing portions of the Work. 

 

2.2.7 Except with respect to GC 5.1 - FINANCING INFORMATION REQUIRED OF THE OWNER, the Consultant will be, in the 
first instance, the interpreter of the requirements of the Contract Documents. 

 

2.2.8 Matters in question relating to the performance of the Work or the interpretation of the Contract Documents shall be initially 
referred in writing to the Consultant by the party raising the question for interpretations and findings and copied to the other 
party.   

 

2.2.9 Interpretations and findings of the Consultant shall be consistent with the intent of the Contract Documents.  In making such 
interpretations and findings the Consultant will not show partiality to either the Owner or the Contractor.  

 

2.2.10 The Consultant’s interpretations and findings will be given in writing to the parties within a reasonable time.  
 

2.2.11 With respect to claims for a change in Contract Price, the Consultant will make findings as set out in GC 6.6 – CLAIMS FOR A 
CHANGE IN CONTRACT PRICE. 
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2.2.12 The Consultant will have authority to reject work which in the Consultant's opinion does not conform to the requirements of 
the Contract Documents.  Whenever the Consultant considers it necessary or advisable, the Consultant will have authority to 
require inspection or testing of work, whether or not such work is fabricated, installed or completed.  However, neither the 
authority of the Consultant to act nor any decision either to exercise or not to exercise such authority shall give rise to any 
duty or responsibility of the Consultant to the Contractor, Subcontractors, Suppliers, or their agents, employees or other 
persons performing any of the Work. 

 

2.2.13 During the progress of the Work the Consultant will furnish Supplemental Instructions to the Contractor with reasonable 
promptness or in accordance with a schedule for such instructions agreed to by the Consultant and the Contractor. 

 

2.2.14 The Consultant will review and take appropriate action upon Shop Drawings, samples and other Contractor’s submittals, in 
accordance with the Contract Documents. 

 

2.2.15 The Consultant will prepare Change Orders and Change Directives as provided in GC 6.2 - CHANGE ORDER and GC 6.3 
- CHANGE DIRECTIVE. 

 

2.2.16 The Consultant will conduct reviews of the Work to determine the date of Substantial Performance of the Work as provided 
in GC 5.4 - SUBSTANTIAL PERFORMANCE OF THE WORK. 

 

2.2.17 All certificates issued by the Consultant will be to the best of the Consultant's knowledge, information and belief.  By issuing 
any certificate, the Consultant does not guarantee the Work is correct or complete. 

 

2.2.18 The Consultant will receive and review written warranties and related documents required by the Contract and provided by 
the Contractor and will forward such warranties and documents to the Owner for the Owner's acceptance. 

 
GC 2.3  REVIEW AND INSPECTION OF THE WORK 
 

2.3.1 The Owner and the Consultant shall have access to the Work at all times.  The Contractor shall provide sufficient, safe and 
proper facilities at all times for the review of the Work by the Consultant and the inspection of the Work by authorized 
agencies.  If parts of the Work are in preparation at locations other than the Place of the Work, the Owner and the Consultant 
shall be given access to such work whenever it is in progress. 

 

2.3.2 If work is designated for measurement for payment, tests, inspections or approvals in the Contract Documents, or by the 
Consultant's instructions, or by the laws or ordinances of the Place of the Work, the Contractor shall give the Consultant 
reasonable notification of when the work will be ready for measurements, tests, inspections and approvals.  The Contractor 
shall arrange for and shall give the Consultant reasonable notification of the date and time of inspections by other authorities. 

 

2.3.3 The Contractor shall furnish promptly to the Consultant two copies of certificates and inspection reports relating to the 
Work. 

 

2.3.4 If the Contractor covers, or permits to be covered, work that has been designated for measurement for payment, tests, 
inspections or approvals before such measurements, tests, inspections or approvals are made, given or completed, the 
Contractor shall, if so directed, uncover such work, have the measurements, tests, inspections, or approvals satisfactorily 
completed, and make good covering work at the Contractor's expense. 

 

2.3.5 The Consultant may order any portion or portions of the Work to be examined to confirm that such work is in accordance 
with the requirements of the Contract Documents.  If the work is not in accordance with the requirements of the Contract 
Documents, the Contractor shall correct the work and pay the cost of examination and correction.  If the work is in 
accordance with the requirements of the Contract Documents, the Owner shall pay the cost of examination and restoration. 

 

2.3.6 The Contractor shall pay the cost of making any test or inspection, including the cost of samples required for such test or 
inspection, if such test or inspection is designated in the Contract Documents to be performed by the Contractor or is designated 
by the laws or ordinances applicable to the Place of the Work. 

 

2.3.7 The Contractor shall pay the cost of samples required for any test or inspection to be performed by the Consultant or the Owner 
if such test or inspection is designated in the Contract Documents. 

 
GC 2.4  DEFECTIVE WORK 
 

2.4.1 The Contractor shall promptly correct defective work that has been rejected by the Consultant as failing to conform to the 
Contract Documents whether or not the defective work has been incorporated in the Work and whether or not the defect is 
the result of poor workmanship, use of defective products or damage through carelessness or other act or omission of the 
Contractor. 

 

2.4.2 The Contractor shall make good promptly other contractors' work destroyed or damaged by such removals or replacements 
at the Contractor's expense. 
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2.4.3 If, in the opinion of the Consultant, it is not expedient to correct defective work or work not performed as provided in the 
Contract Documents, the Owner may deduct from the amount otherwise due to the Contractor the difference in value 
between the work as performed and that called for by the Contract Documents.  If the Owner and the Contractor do not 
agree on the difference in value, they shall refer the matter to the Consultant for a determination. 

 
PART 3  EXECUTION OF THE WORK 
 
GC 3.1  CONTROL OF THE WORK 
 
3.1.1 The Contractor shall have total control of the Work and shall effectively direct and supervise the Work so as to ensure 

conformity with the Contract Documents. 
 

3.1.2 The Contractor shall be solely responsible for construction means, methods, techniques, sequences, and procedures and for 
co-ordinating the various parts of the Work under the Contract. 

 
GC 3.2  CONSTRUCTION BY OWNER OR OTHER CONTRACTORS 
 

3.2.1 The Owner reserves the right to award separate contracts in connection with other parts of the Project to other contractors 
and to perform work with own forces. 

 

3.2.2 When separate contracts are awarded for other parts of the Project, or when work is performed by the Owner's own forces, 
the Owner shall: 
.1 provide for the co-ordination of the activities and work of other contractors and Owner's own forces with the Work of 

the Contract; 
.2 assume overall responsibility for compliance with the applicable health and construction safety legislation at the Place of 

the Work; 
.3 enter into separate contracts with other contractors under conditions of contract which are compatible with the 

conditions of the Contract; 
.4 ensure that insurance coverage is provided to the same requirements as are called for in GC 11.1 - INSURANCE and co-

ordinate such insurance with the insurance coverage of the Contractor as it affects the Work; and 
.5 take all reasonable precautions to avoid labour disputes or other disputes on the Project arising from the work of other 

contractors or the Owner's own forces. 
 

3.2.3 When separate contracts are awarded for other parts of the Project, or when work is performed by the Owner's own forces, 
the Contractor shall: 
.1 afford the Owner and other contractors reasonable opportunity to store their products and execute their work; 
.2 cooperate with other contractors and the Owner in reviewing their construction schedules; and 
.3 promptly report to the Consultant in writing any apparent deficiencies in the work of other contractors or of the Owner's 

own forces, where such work affects the proper execution of any portion of the Work, prior to proceeding with that 
portion of the Work. 

 

3.2.4 Where the Contract Documents identify work to be performed by other contractors or the Owner’s own forces, the 
Contractor shall co-ordinate and schedule the Work with the work of other contractors and the Owner’s own forces as 
specified in the Contract Documents. 

 

3.2.5 Where a change in the Work is required as a result of the co-ordination and integration of the work of other contractors or 
Owner's own forces with the Work, the changes shall be authorized and valued as provided in GC 6.1 – OWNER’S RIGHT 
TO MAKE CHANGES, GC 6.2 - CHANGE ORDER and GC 6.3 - CHANGE DIRECTIVE. 

 

3.2.6 Disputes and other matters in question between the Contractor and other contractors shall be dealt with as provided in Part 8 
of the General Conditions - DISPUTE RESOLUTION provided the other contractors have reciprocal obligations.  The 
Contractor shall be deemed to have consented to arbitration of any dispute with any other contractor whose contract with the 
Owner contains a similar agreement to arbitrate. 

 
GC 3.3  TEMPORARY WORK  
 

3.3.1 The Contractor shall have the sole responsibility for the design, erection, operation, maintenance, and removal of Temporary 
Work. 

 

3.3.2 The Contractor shall engage and pay for registered professional engineering personnel skilled in the appropriate disciplines 
to perform those functions referred to in paragraph 3.3.1 where required by law or by the Contract Documents and in all 
cases where such Temporary Work is of such a nature that professional engineering skill is required to produce safe and 
satisfactory results. 
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3.3.3 Notwithstanding the provisions of GC 3.1 - CONTROL OF THE WORK, paragraph 3.3.1 and paragraph 3.3.2 or provisions 
to the contrary elsewhere in the Contract Documents where such Contract Documents include designs for Temporary Work 
or specify a method of construction in whole or in part, such designs or methods of construction shall be considered to be 
part of the design of the Work and the Contractor shall not be held responsible for that part of the design or the specified 
method of construction.  The Contractor shall, however, be responsible for the execution of such design or specified method 
of construction in the same manner as for the execution of the Work. 

 
GC 3.4  DOCUMENT REVIEW 
 

3.4.1 The Contractor shall review the Contract Documents and shall report promptly to the Consultant any error, inconsistency or 
omission the Contractor may discover.  Such review by the Contractor shall be to the best of the Contractor's knowledge, 
information and belief and in making such review the Contractor does not assume any responsibility to the Owner or the 
Consultant for the accuracy of the review.  The Contractor shall not be liable for damage or costs resulting from such errors, 
inconsistencies or omissions in the Contract Documents, which the Contractor did not discover.  If the Contractor does 
discover any error, inconsistency or omission in the Contract Documents, the Contractor shall not proceed with the work 
affected until the Contractor has received corrected or missing information from the Consultant.  

 
GC 3.5  CONSTRUCTION SCHEDULE 
 

3.5.1 The Contractor shall:  
.1 prepare and submit to the Owner and the Consultant prior to the first application for payment, a construction schedule 

that indicates the timing of the major activities of the Work and provides sufficient detail of the critical events and their 
inter-relationship to demonstrate the Work will be performed in conformity with the Contract Time; 

.2 monitor the progress of the Work relative to the construction schedule and update the schedule on a monthly basis or as 
stipulated by the Contract Documents; and 

.3 advise the Consultant of any revisions required to the schedule as the result of extensions of the Contract Time as 
provided in Part 6 of the General Conditions - CHANGES IN THE WORK. 

 
GC 3.6  SUPERVISION 
 

3.6.1 The Contractor shall provide all necessary supervision and appoint a competent representative who shall be in attendance at 
the Place of the Work while work is being performed.  The appointed representative shall not be changed except for valid 
reason. 

 

3.6.2 The appointed representative shall represent the Contractor at the Place of the Work.  Information and instructions provided 
by the Consultant to the Contractor’s appointed representative shall be deemed to have been received by the Contractor, 
except with respect to Article A-6 of the Agreement – RECEIPT OF AND ADDRESSES FOR NOTICES IN WRITING. 

 
GC 3.7  SUBCONTRACTORS AND SUPPLIERS 
 

3.7.1 The Contractor shall preserve and protect the rights of the parties under the Contract with respect to work to be performed 
under subcontract, and shall: 
.1 enter into contracts or written agreements with Subcontractors and Suppliers to require them to perform their work as 

provided in the Contract Documents;  
.2 incorporate the terms and conditions of the Contract Documents into all contracts or written agreements with 

Subcontractors and Suppliers; and  
.3 be as fully responsible to the Owner for acts and omissions of Subcontractors, Suppliers and of persons directly or 

indirectly employed by them as for acts and omissions of persons directly employed by the Contractor. 
 

3.7.2 The Contractor shall indicate in writing, if requested by the Owner, those Subcontractors or Suppliers whose bids have been 
received by the Contractor which the Contractor would be prepared to accept for the performance of a portion of the Work.  
Should the Owner not object before signing the Contract, the Contractor shall employ those Subcontractors or Suppliers so 
identified by the Contractor in writing for the performance of that portion of the Work to which their bid applies.  

 

3.7.3 The Owner may, for reasonable cause, at any time before the Owner has signed the Contract, object to the use of a proposed 
Subcontractor or Supplier and require the Contractor to employ one of the other subcontract bidders. 

 

3.7.4 If the Owner requires the Contractor to change a proposed Subcontractor or Supplier, the Contract Price and Contract Time 
shall be adjusted by the differences occasioned by such required change. 

 

3.7.5 The Contractor shall not be required to employ as a Subcontractor or Supplier, a person or firm to which the Contractor may 
reasonably object. 
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3.7.6 The Owner, through the Consultant, may provide to a Subcontractor or Supplier information as to the percentage of the 
Subcontractor's or Supplier's work which has been certified for payment. 

 
GC 3.8  LABOUR AND PRODUCTS 
 

3.8.1 The Contractor shall provide and pay for labour, Products, tools, Construction Equipment, water, heat, light, power, 
transportation, and other facilities and services necessary for the performance of the Work in accordance with the Contract. 

 

3.8.2 Unless otherwise specified in the Contract Documents, Products provided shall be new.  Products which are not specified 
shall be of a quality consistent with those specified and their use acceptable to the Consultant. 

 

3.8.3 The Contractor shall maintain good order and discipline among the Contractor's employees engaged on the Work and shall 
not employ on the Work anyone not skilled in the tasks assigned. 

 
GC 3.9  DOCUMENTS AT THE SITE 
 

3.9.1 The Contractor shall keep one copy of current Contract Documents, submittals, reports, and records of meetings at the Place 
of the Work, in good order and available to the Owner and the Consultant. 

 
GC 3.10  SHOP DRAWINGS 
 

3.10.1 The Contractor shall provide Shop Drawings as required in the Contract Documents. 
 

3.10.2 The Contractor shall provide Shop Drawings to the Consultant to review in orderly sequence and sufficiently in advance so as to 
cause no delay in the Work or in the work of other contractors. 

 

3.10.3 Upon request of the Contractor or the Consultant, they shall jointly prepare a schedule of the dates for provision, review and 
return of Shop Drawings. 

 

3.10.4 The Contractor shall provide Shop Drawings in the form specified, or if not specified, as directed by the Consultant. 
 

3.10.5 Shop Drawings provided by the Contractor to the Consultant shall indicate by stamp, date and signature of the person 
responsible for the review that the Contractor has reviewed each one of them.  

 

3.10.6 The Consultant's review is for conformity to the design concept and for general arrangement only. 
 

3.10.7 Shop Drawings which require approval of any legally constituted authority having jurisdiction shall be provided to such 
authority by the Contractor for approval. 

 

3.10.8 The Contractor shall review all Shop Drawings before providing them to the Consultant.  The Contractor represents by this 
review that: 
.1 the Contractor has determined and verified all applicable field measurements, field construction conditions, Product 

requirements, catalogue numbers and similar data, or will do so, and 
.2 the Contractor has checked and co-ordinated each Shop Drawing with the requirements of the Work and of the Contract 

Documents.   
 

3.10.9 At the time of providing Shop Drawings, the Contractor shall expressly advise the Consultant in writing of any deviations in a 
Shop Drawing from the requirements of the Contract Documents.  The Consultant shall indicate the acceptance or rejection of 
such deviation expressly in writing. 

 

3.10.10 The Consultant's review shall not relieve the Contractor of responsibility for errors or omissions in the Shop Drawings or for 
meeting all requirements of the Contract Documents. 

 

3.10.11 The Contractor shall provide revised Shop Drawings to correct those which the Consultant rejects as inconsistent with the 
Contract Documents, unless otherwise directed by the Consultant.  The Contractor shall notify the Consultant in writing of any 
revisions to the Shop Drawings other than those requested by the Consultant. 

 

3.10.12 The Consultant will review and return Shop Drawings in accordance with the schedule agreed upon, or, in the absence of such 
schedule, with reasonable promptness so as to cause no delay in the performance of the Work. 

 
GC 3.11  USE OF THE WORK 
 

3.11.1 The Contractor shall confine Construction Equipment, Temporary Work, storage of Products, waste products and debris, and 
operations of employees and Subcontractors to limits indicated by laws, ordinances, permits, or the Contract Documents and 
shall not unreasonably encumber the Place of the Work.  

 

3.11.2 The Contractor shall not load or permit to be loaded any part of the Work with a weight or force that will endanger the safety 
of the Work. 
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GC 3.12  CUTTING AND REMEDIAL WORK 
 

3.12.1 The Contractor shall perform the cutting and remedial work required to make the affected parts of the Work come together 
properly. 

 

3.12.2 The Contractor shall co-ordinate the Work to ensure that the cutting and remedial work is kept to a minimum. 
 

3.12.3 Should the Owner, the Consultant, other contractors or anyone employed by them be responsible for ill-timed work 
necessitating cutting or remedial work to be performed, the cost of such cutting or remedial work shall be valued as provided 
in GC 6.1 – OWNER’S RIGHT TO MAKE CHANGES, GC 6.2 - CHANGE ORDER and GC 6.3 - CHANGE DIRECTIVE. 

 

3.12.4 Cutting and remedial work shall be performed by specialists familiar with the Products affected and shall be performed in a 
manner to neither damage nor endanger the Work. 

 
GC 3.13  CLEANUP 
 

3.13.1 The Contractor shall maintain the Work in a safe and tidy condition and free from the accumulation of waste products and 
debris, other than that caused by the Owner, other contractors or their employees. 

 

3.13.2 Before applying for Substantial Performance of the Work as provided in GC 5.4 – SUBSTANTIAL PERFORMANCE OF 
THE WORK, the Contractor shall remove waste products and debris, other than that resulting from the work of the Owner, 
other contractors or their employees, and shall leave the Place of the Work clean and suitable for use or occupancy by the 
Owner.  The Contractor shall remove products, tools, Construction Equipment, and Temporary Work not required for the 
performance of the remaining work. 

 

3.13.3 Prior to application for the final payment, the Contractor shall remove any remaining products, tools, Construction 
Equipment, Temporary Work, and waste products and debris, other than those resulting from the work of the Owner, other 
contractors or their employees. 

 
PART 4   ALLOWANCES 
 
GC 4.1  CASH ALLOWANCES 
 

4.1.1 The Contract Price includes the cash allowances, if any, stated in the Contract Documents.  The scope of work or costs 
included in such cash allowances shall be as described in the Contract Documents. 

 

4.1.2 The Contract Price, and not the cash allowances, includes the Contractor's overhead and profit in connection with such cash 
allowances. 

 

4.1.3 Expenditures under cash allowances shall be authorized by the Owner through the Consultant. 
 

4.1.4 Where the actual cost of the Work under any cash allowance exceeds the amount of the allowance, the Contractor shall be 
compensated for the excess incurred and substantiated plus an amount for overhead and profit on the excess as set out in the 
Contract Documents.  Where the actual cost of the Work under any cash allowance is less than the amount of the allowance, 
the Owner shall be credited for the unexpended portion of the cash allowance, but not for the Contractor’s overhead and 
profit on such amount.  Multiple cash allowances shall not be combined for the purpose of calculating the foregoing. 

 

4.1.5 The Contract Price shall be adjusted by Change Order to provide for any difference between the amount of each cash 
allowance and the actual cost of the work under that cash allowance. 

 

4.1.6 The value of the work performed under a cash allowance is eligible to be included in progress payments. 
4.1.7 The Contractor and the Consultant shall jointly prepare a schedule that shows when the Consultant and Owner must 

authorize ordering of items called for under cash allowances to avoid delaying the progress of the Work. 
 
GC 4.2  CONTINGENCY ALLOWANCE 
 

4.2.1 The Contract Price includes the contingency allowance, if any, stated in the Contract Documents. 
 

4.2.2 The contingency allowance includes the Contractor's overhead and profit in connection with such contingency allowance. 
 

4.2.3 Expenditures under the contingency allowance shall be authorized and valued as provided in GC 6.1 – OWNER’S RIGHT 
TO MAKE CHANGES, GC 6.2 - CHANGE ORDER and GC 6.3 - CHANGE DIRECTIVE. 

 

4.2.4 The Contract Price shall be adjusted by Change Order to provide for any difference between the expenditures authorized 
under paragraph 4.2.3 and the contingency allowance. 
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PART 5   PAYMENT 
 
GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER 
 

5.1.1 The Owner shall, at the request of the Contractor, before signing the Contract, and promptly from time to time thereafter, 
furnish to the Contractor reasonable evidence that financial arrangements have been made to fulfill the Owner's obligations 
under the Contract. 

 

5.1.2 The Owner shall give the Contractor Notice in Writing of any material change in the Owner's financial arrangements to 
fulfill the Owner's obligations under the Contract during the performance of the Contract. 

 
GC 5.2  APPLICATIONS FOR PROGRESS PAYMENT  
 

5.2.1 Applications for payment on account as provided in Article A-5 of the Agreement - PAYMENT may be made monthly as the 
Work progresses. 

 

5.2.2 Applications for payment shall be dated the last day of each payment period, which is the last day of the month or an 
alternative day of the month agreed in writing by the parties. 

 

5.2.3 As of the last day of the payment period, the amount claimed shall be:  
1. the value of Unit Price work performed, being the sum of the products of each Unit Price stated in the Schedule of 

Prices multiplied by the appropriate actual quantity of each Unit Price item that is incorporated in or made necessary by 
the Work; plus  

2. the value of lump sum work performed, proportionate to the amount of the lump sum item, plus 
3. the value of Products delivered to the Place of the Work . 

 

5.2.4 The Contractor shall submit to the Consultant, at least 15 calendar days before the first application for payment, a schedule 
of values for the lump sum items of work, aggregating the total amount of each lump sum item, so as to facilitate evaluation 
of applications for payment. 

 

5.2.5 The schedule of values for lump sum items of work shall be made out in such form and supported by such evidence as the 
Consultant may reasonably direct and when accepted by the Consultant, shall be used as the basis for applications for 
payment for lump sum items, unless it is found to be in error. 

 

5.2.6 The Contractor shall include with each application for payment: 
1. a statement based on the schedule of values for the lump sum items of work; and 
2. quantity measurements and other evidence as requested by the Consultant for each Unit Price item. 

 

5.2.7 Applications for payment for Products delivered to the Place of the Work but not yet incorporated into the Work shall be 
supported by such evidence as the Consultant may reasonably require to establish the value and delivery of the Products. 

 
GC 5.3  PROGRESS PAYMENT  
 

5.3.1 After receipt by the Consultant of an application for payment submitted by the Contractor in accordance with GC 5.2 - 
APPLICATIONS FOR PROGRESS PAYMENT: 
.1 the Consultant will promptly inform the Owner of the date of receipt of the Contractor’s application for payment, 
.2 the Consultant will issue to the Owner and copy to the Contractor, no later than 10 calendar days after the receipt of the 

application for payment, a certificate for payment in the amount applied for, or in such other amount as the Consultant 
determines to be properly due.  If the Consultant amends the application, the Consultant will promptly advise the 
Contractor in writing giving reasons for the amendment, 

.3 the Owner shall make payment to the Contractor on account as provided in Article A-5 of the Agreement - PAYMENT on 
or before 20 calendar days after the later of: 
- receipt by the Consultant of the application for payment, or  
- the last day of the monthly payment period for which the application for payment is made. 

 

5.3.2 Where the basis of payment for an item is by Unit Price, quantities in progress payments shall be considered approximate until 
all work required by that Unit Price item is complete. 
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GC 5.4  SUBSTANTIAL PERFORMANCE OF THE WORK 
 

5.4.1 When the Contractor considers that the Work is substantially performed, or if permitted by the lien legislation applicable to 
the Place of the Work a designated portion thereof which the Owner agrees to accept separately is substantially performed, 
the Contractor shall, within one Working Day, deliver to the Consultant and to the Owner a comprehensive list of items to 
be completed or corrected, together with a written application for a review by the Consultant to establish Substantial 
Performance of the Work or substantial performance of the designated portion of the Work.  Failure to include an item on the 
list does not alter the responsibility of the Contractor to complete the Contract. 

 

5.4.2 The Consultant will review the Work to verify the validity of the application and shall promptly, and in any event, no later 
than 20 calendar days after receipt of the Contractor's list and application: 
.1 advise the Contractor in writing that the Work or the designated portion of the Work is not substantially performed and 

give reasons why, or 
.2 state the date of Substantial Performance of the Work or a designated portion of the Work in a certificate and issue a 

copy of that certificate to each of the Owner and the Contractor. 
 

5.4.3 Immediately following the issuance of the certificate of Substantial Performance of the Work, the Contractor, in consultation 
with the Consultant, shall establish a reasonable date for finishing the Work. 

 
GC 5.5  PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE WORK 
 

5.5.1 After the issuance of the certificate of Substantial Performance of the Work, the Contractor shall: 
.1 submit an application for payment of the holdback amount, 
.2 submit CCDC 9A ‘Statutory Declaration’ to state that all accounts for labour, subcontracts, Products, Construction 

Equipment, and other indebtedness which may have been incurred by the Contractor in the Substantial Performance of 
the Work and for which the Owner might in any way be held responsible have been paid in full, except for amounts 
properly retained as a holdback or as an identified amount in dispute. 

 

5.5.2 After the receipt of an application for payment from the Contractor and the statement as provided in paragraph 5.5.1, the 
Consultant will issue a certificate for payment of the holdback amount. 

 

5.5.3 Where the holdback amount required by the applicable lien legislation has not been placed in a separate holdback account, 
the Owner shall, 10 calendar days prior to the expiry of the holdback period stipulated in the lien legislation applicable to the 
Place of the Work, place the holdback amount in a bank account in the joint names of the Owner and the Contractor. 

 

5.5.4 In the common law jurisdictions, the holdback amount authorized by the certificate for payment of the holdback amount is 
due and payable on the calendar day following the expiration of the holdback period stipulated in the lien legislation 
applicable to the Place of the Work.  Where lien legislation does not exist or apply, the holdback amount shall be due and 
payable in accordance with other legislation, industry practice or provisions which may be agreed to between the parties.  
The Owner may retain out of the holdback amount any sums required by law to satisfy any liens against the Work or, if 
permitted by the lien legislation applicable to the Place of the Work, other third party monetary claims against the Contractor 
which are enforceable against the Owner. 

 

5.5.5 In the Province of Quebec, the holdback amount authorized by the certificate for payment of the holdback amount is due and 
payable 30 calendar days after the issuance of the certificate.  The Owner may retain out of the holdback amount any sums 
required to satisfy any legal hypothecs that have been taken, or could be taken, against the Work or other third party 
monetary claims against the Contractor which are enforceable against the Owner. 

 
GC 5.6  PROGRESSIVE RELEASE OF HOLDBACK 
 

5.6.1 In the common law jurisdictions, where legislation permits and where, upon application by the Contractor, the Consultant 
has certified that the work of a Subcontractor or Supplier has been performed prior to Substantial Performance of the Work, 
the Owner shall pay the Contractor the holdback amount retained for such subcontract work, or the Products supplied by 
such Supplier, on the first calendar day following the expiration of the holdback period for such work stipulated in the lien 
legislation applicable to the Place of the Work.  The Owner may retain out of the holdback amount any sums required by law 
to satisfy any liens against the Work or, if permitted by the lien legislation applicable to the Place of the Work, other third 
party monetary claims against the Contractor which are enforceable against the Owner. 
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5.6.2 In the Province of Quebec, where, upon application by the Contractor, the Consultant has certified that the work of a 
Subcontractor or Supplier has been performed prior to Substantial Performance of the Work, the Owner shall pay the 
Contractor the holdback amount retained for such subcontract work, or the Products supplied by such Supplier, no later than 
30 calendar days after such certification by the Consultant.  The Owner may retain out of the holdback amount any sums 
required to satisfy any legal hypothecs that have been taken, or could be taken, against the Work or other third party 
monetary claims against the Contractor which are enforceable against the Owner. 

 

5.6.3 Notwithstanding the provisions of the preceding paragraphs, and notwithstanding the wording of such certificates, the 
Contractor shall ensure that such subcontract work or Products are protected pending the issuance of a final certificate for 
payment and be responsible for the correction of defects or work not performed regardless of whether or not such was 
apparent when such certificates were issued. 

 
GC 5.7  FINAL PAYMENT 
 

5.7.1 When the Contractor considers that the Work is completed, the Contractor shall submit an application for final payment. 
 

5.7.2 The Consultant will, no later than 10 calendar days after the receipt of an application from the Contractor for final payment, 
review the Work to verify the validity of the application and advise the Contractor in writing that the application is valid or 
give reasons why it is not valid. 

 

5.7.3 When the Consultant finds the Contractor's application for final payment valid, the Consultant will promptly issue a final 
certificate for payment. 

 

5.7.4 Subject to the provision of paragraph 10.4.1 of GC 10.4 - WORKERS' COMPENSATION, and any lien legislation 
applicable to the Place of the Work, the Owner shall, no later than 5 calendar days after the issuance of a final certificate for 
payment, pay the Contractor as provided in Article A-5 of the Agreement - PAYMENT. 

 
GC 5.8  WITHHOLDING OF PAYMENT  
 

5.8.1 If because of climatic or other conditions reasonably beyond the control of the Contractor, there are items of work that 
cannot be performed, payment in full for that portion of the Work which has been performed as certified by the Consultant 
shall not be withheld or delayed by the Owner on account thereof, but the Owner may withhold, until the remaining portion 
of the Work is finished, only such an amount that the Consultant determines is sufficient and reasonable to cover the cost of 
performing such remaining work. 

 
GC 5.9  NON-CONFORMING WORK 
 

5.9.1 No payment by the Owner under the Contract nor partial or entire use or occupancy of the Work by the Owner shall 
constitute an acceptance of any portion of the Work or Products which are not in accordance with the requirements of the 
Contract Documents. 

 
PART 6   CHANGES IN THE WORK 
 
GC 6.1  OWNER’S RIGHT TO MAKE CHANGES  
 

6.1.1 The Owner, through the Consultant, without invalidating the Contract, may make: 
.1 changes in the Work consisting of additions, deletions or other revisions to the Work by Change Order or Change 

Directive, and 
.2 changes to the Contract Time for the Work, or any part thereof, by Change Order. 

 

6.1.2 The Contractor shall not perform a change in the Work without a Change Order or a Change Directive. 
 
GC 6.2  CHANGE ORDER 
 

6.2.1 When a change in the Work is proposed or required, the Consultant will provide the Contractor with a written description of 
the proposed change in the Work.  The Contractor shall promptly present, in a form acceptable to the Consultant, a method 
of adjustment or an amount of adjustment for the Contract Price, if any, and the adjustment in the Contract Time, if any, for 
the proposed change in the Work. 
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6.2.2 The method of adjustment or the amount of adjustment to the Contract Price presented by the Contractor may be one of or a 
combination of the following: 
.1 Change to the estimated quantities for Unit Price items listed in the Schedule of Prices that are applicable to the 

change in the Work; 
.2 Lump sum quotation for the change in the Work; 
.3 Unit Price quotation for the change in the Work; 
.4 Cost of the Contractor’s actual expenditures attributable to the change plus a fee for the Contractor’s overhead and 

profit as agreed by the parties; 
.5 Cost of the Contractor’s actual savings attributable to the change. 

 

6.2.3 When the Owner and Contractor agree to the adjustments in the Contract Price and Contract Time or to the method to be 
used to determine the adjustments, such agreement shall be effective immediately and shall be recorded in a Change Order.  
The value of the work performed as the result of a Change Order shall be included in the application for progress payment. 

 
GC 6.3  CHANGE DIRECTIVE 
 

6.3.1 If the Owner requires the Contractor to proceed with a change in the Work prior to the Owner and the Contractor agreeing 
upon the corresponding adjustment in Contract Price and Contract Time, the Owner, through the Consultant, shall issue a 
Change Directive. 

 

6.3.2 A Change Directive shall only be used to direct a change in the Work which is within the general scope of the Contract 
Documents. 

 

6.3.3 A Change Directive shall not be used to direct a change in the Contract Time only. 
 

6.3.4 Upon receipt of a Change Directive, the Contractor shall proceed promptly with the change in the Work.   
 

6.3.5 For the purpose of valuing Change Directives, changes in the Work that are not substitutions or otherwise related to each 
other shall not be grouped together in the same Change Directive.  

 

6.3.6 The adjustment in the Contract Price for a change carried out by way of a Change Directive shall be determined on the basis 
of the cost of the Contractor’s actual expenditures and savings attributable to the Change Directive, valued in accordance 
with paragraph 6.3.7 and as follows: 
.1 If the change results in a net increase in the Contractor’s cost, the Contract Price shall be increased by the amount of the 

net increase in the Contractor’s cost, plus the Contractor’s percentage fee on such net increase. 
.2 If the change results in a net decrease in the Contractor’s cost, the Contract Price shall be decreased by the amount of 

the net decrease in the Contractor’s cost, without adjustment for the Contractor’s percentage fee. 
.3 The Contractor’s fee shall be as specified in the Contract Documents or as otherwise agreed by the parties. 

 

6.3.7 The cost of performing the work attributable to the Change Directive shall be limited to the actual cost of the following: 
.1 salaries, wages and benefits paid to personnel in the direct employ of the Contractor under a salary or wage schedule 

agreed upon by the Owner and the Contractor, or in the absence of such a schedule, actual salaries, wages and benefits 
paid under applicable bargaining agreement, and in the absence of a salary or wage schedule and bargaining agreement, 
actual salaries, wages and benefits paid by the Contractor, for personnel 
(1) stationed at the Contractor’s field office, in whatever capacity employed; 
(2) engaged in expediting the production or transportation of material or equipment, at shops or on the road; 
(3) engaged in the preparation or review of Shop Drawings, fabrication drawings, and coordination drawings; or 
(4) engaged in the processing of changes in the Work. 

.2 contributions, assessments or taxes incurred for such items as employment insurance, provincial or territorial health 
insurance, workers' compensation, and Canada or Quebec Pension Plan, insofar as such cost is based on wages, salaries 
or other remuneration paid to employees of the Contractor and included in the cost of the work as provided in 
paragraphs 6.3.7.1; 

.3 travel and subsistence expenses of the Contractor's personnel described in paragraphs 6.3.7.1; 

.4 all Products including cost of transportation thereof; 

.5 materials, supplies, Construction Equipment, Temporary Work, and hand tools not owned by the workers, including 
transportation and maintenance thereof, which are consumed in the performance of the Work; and cost less salvage value 
on such items used but not consumed, which remain the property of the Contractor; 

.6 all tools and Construction Equipment, exclusive of hand tools used in the performance of the Work, whether rented from 
or provided by the Contractor or others, including installation, minor repairs and replacements, dismantling, removal, 
transportation, and delivery cost thereof; 

.7 all equipment and services required for the Contractor’s field office; 

.8 deposits lost; 
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.9 the amounts of all subcontracts; 

.10 quality assurance such as independent inspection and testing services; 

.11 charges levied by authorities having jurisdiction at the Place of the Work; 

.12 royalties, patent licence fees and damages for infringement of patents and cost of defending suits therefor subject always 
to the Contractor's obligations to indemnify the Owner as provided in paragraph 10.3.1 of GC 10.3 - PATENT FEES; 

.13 any adjustment in premiums for all bonds and insurance which the Contractor is required, by the Contract Documents, 
to purchase and maintain; 

.14 any adjustment in taxes, other than Value Added Taxes, and duties for which the Contractor is liable; 

.15 charges for long distance telephone and facsimile communications, courier services, expressage, and petty cash items 
incurred in relation to the performance of the Work; 

.16 removal and disposal of waste products and debris; and 

.17 safety measures and requirements. 
 

6.3.8 Notwithstanding any other provisions contained in the General Conditions of the Contract, it is the intention of the parties 
that the cost of any item under any cost element referred to in paragraph 6.3.7 shall cover and include any and all costs or 
liabilities attributable to the Change Directive other than those which are the result of or occasioned by any failure on the 
part of the Contractor to exercise reasonable care and diligence in the Contractor’s attention to the Work.  Any cost due to 
failure on the part of the Contractor to exercise reasonable care and diligence in the Contractor’s attention to the Work shall 
be borne by the Contractor. 

 

6.3.9 The Contractor shall keep full and detailed accounts and records necessary for the documentation of the cost of performing 
the work attributable to the Change Directive and shall provide the Consultant with copies thereof when requested. 

 

6.3.10 For the purpose of valuing Change Directives, the Owner shall be afforded reasonable access to all of the Contractor’s 
pertinent documents related to the cost of performing the work attributable to the Change Directive. 

 

6.3.11 Pending determination of the final amount of a Change Directive, the undisputed value of the work performed as the result 
of a Change Directive is eligible to be included in progress payments. 

 

6.3.12 If the Owner and Contractor do not agree on the proposed adjustment in the Contract Time attributable to the change in the 
Work, or the method of determining it, the adjustment shall be referred to the Consultant for determination. 

 

6.3.13 When the Owner and the Contractor reach agreement on the adjustment to the Contract Price and to the Contract Time, this 
agreement shall be recorded in a Change Order. 

 
GC 6.4  CONCEALED OR UNKNOWN CONDITIONS  
 

6.4.1 If the Owner or the Contractor discover conditions at the Place of the Work which are: 
.1 subsurface or otherwise concealed physical conditions which existed before the commencement of the Work which 

differ materially from those indicated in the Contract Documents; or 
.2 physical conditions, other than conditions due to weather, that are of a nature which differ materially from those 

ordinarily found to exist and generally recognized as inherent in construction activities of the character provided for in 
the Contract Documents, 

then the observing party shall give Notice in Writing to the other party of such conditions before they are disturbed and in no 
event later than 5 Working Days after first observance of the conditions. 

 

6.4.2 The Consultant will promptly investigate such conditions and make a finding.  If the finding is that the conditions differ 
materially and this would cause an increase or decrease in the Contractor's cost or time to perform the Work, the Consultant, 
with the Owner's approval, will issue appropriate instructions for a change in the Work as provided in GC 6.2 - CHANGE 
ORDER or GC 6.3 - CHANGE DIRECTIVE. 

 

6.4.3 If the Consultant finds that the conditions at the Place of the Work are not materially different or that no change in the 
Contract Price or the Contract Time is justified, the Consultant will report the reasons for this finding to the Owner and the 
Contractor in writing. 

 

6.4.4 If such concealed or unknown conditions relate to toxic and hazardous substances and materials, artifacts and fossils, or mould, 
the parties will be governed by the provisions of GC 9.2 - TOXIC AND HAZARDOUS SUBSTANCES AND MATERIALS,  
GC 9.3 - ARTIFACTS AND FOSSILS and GC 9.5 – MOULD. 
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GC 6.5  DELAYS 
 

6.5.1 If the Contractor is delayed in the performance of the Work by an action or omission of the Owner, Consultant or anyone 
employed or engaged by them directly or indirectly, contrary to the provisions of the Contract Documents, then the Contract 
Time shall be extended for such reasonable time as the Consultant may recommend in consultation with the Contractor.  The 
Contractor shall be reimbursed by the Owner for reasonable costs incurred by the Contractor as the result of such delay. 

 

6.5.2 If the Contractor is delayed in the performance of the Work by a stop work order issued by a court or other public authority 
and providing that such order was not issued as the result of an act or fault of the Contractor or any person employed or 
engaged by the Contractor directly or indirectly, then the Contract Time shall be extended for such reasonable time as the 
Consultant may recommend in consultation with the Contractor.  The Contractor shall be reimbursed by the Owner for 
reasonable costs incurred by the Contractor as the result of such delay. 

 

6.5.3 If the Contractor is delayed in the performance of the Work by: 
.1 labour disputes, strikes, lock-outs (including lock-outs decreed or recommended for its members by a recognized 

contractors' association, of which the Contractor is a member or to which the Contractor is otherwise bound), 
.2 fire, unusual delay by common carriers or unavoidable casualties,  
.3 abnormally adverse weather conditions, or 
.4 any cause beyond the Contractor's control other than one resulting from a default or breach of Contract by the 

Contractor,  
then the Contract Time shall be extended for such reasonable time as the Consultant may recommend in consultation with 
the Contractor.  The extension of time shall not be less than the time lost as the result of the event causing the delay, unless 
the Contractor agrees to a shorter extension.  The Contractor shall not be entitled to payment for costs incurred by such 
delays unless such delays result from actions by the Owner, Consultant or anyone employed or engaged by them directly or 
indirectly. 

 

6.5.4 No extension shall be made for delay unless Notice in Writing of the cause of delay is given to the Consultant not later than 
10 Working Days after the commencement of the delay.  In the case of a continuing cause of delay only one Notice in 
Writing shall be necessary. 

 

6.5.5 If no schedule is made under paragraph 2.2.13 of GC 2.2 - ROLE OF THE CONSULTANT, then no request for extension 
shall be made because of failure of the Consultant to furnish instructions until 10 Working Days after demand for such 
instructions has been made.   

 
GC 6.6  CLAIMS FOR A CHANGE IN CONTRACT PRICE 
 

6.6.1 If the Contractor intends to make a claim for an increase to the Contract Price, or if the Owner intends to make a claim 
against the Contractor for a credit to the Contract Price, the party that intends to make the claim shall give timely Notice in 
Writing of intent to claim to the other party and to the Consultant.  

 

6.6.2 Upon commencement of the event or series of events giving rise to a claim, the party intending to make the claim shall: 
.1 take all reasonable measures to mitigate any loss or expense which may be incurred as a result of such event or series of 

events, and 
.2 keep such records as may be necessary to support the claim. 

 

6.6.3 The party making the claim shall submit within a reasonable time to the Consultant a detailed account of the amount claimed 
and the grounds upon which the claim is based. 

 

6.6.4 Where the event or series of events giving rise to the claim has a continuing effect, the detailed account submitted under 
paragraph 6.6.3 shall be considered to be an interim account and the party making the claim shall, at such intervals as the 
Consultant may reasonably require, submit further interim accounts giving the accumulated amount of the claim and any 
further grounds upon which it is based.  The party making the claim shall submit a final account after the end of the effects 
resulting from the event or series of events. 

 

6.6.5 The Consultant’s findings, with respect to a claim made by either party, will be given by Notice in Writing to both parties 
within 30 Working Days after receipt of the claim by the Consultant, or within such other time period as may be agreed by 
the parties.   

 

6.6.6 If such finding is not acceptable to either party, the claim shall be settled in accordance with Part 8 of the General Conditions 
- DISPUTE RESOLUTION. 
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GC 6.7  QUANTITY VARIATIONS 
 

6.7.1 The provisions of GC 6.7 - QUANTITY VARIATIONS apply to the estimated quantities identified in the Schedule of 
Prices, or where the estimated quantities have been amended by Change Order, the provisions apply to the amended 
estimated quantities. 

 

6.7.2 The Owner or the Contractor may request an adjustment to a Unit Price contained in the Schedule of Prices provided the 
actual quantity of the Unit Price item in the Schedule of Prices exceeds or falls short of the estimated quantity by more that 
15%.  

 

6.7.3 Where the actual quantity exceeds the estimated quantity by more than 15%, a Unit Price adjusted pursuant to paragraph 
6.7.2 shall apply only to the quantity that exceeds 115% of the estimated quantity. 

 

6.7.4 Where the actual quantity falls short of the estimated quantity by more than 15%, a Unit Price adjusted pursuant to paragraph 
6.7.2 shall apply to the actual quantity of the Unit Price item.  The adjusted Unit Price shall not exceed a Unit Price that 
would cause the payment amount to exceed that derived from the original Unit Price and estimated quantity. 

 

6.7.5 The party that intends to request for an adjustment to a Unit Price shall give timely Notice in Writing to the other party and to 
the Consultant. 

 

6.7.6 The Consultant’s findings, with respect to a claim made by either party, will be given by Notice in Writing to both parties 
within 30 Working Days after receipt of the claim by the Consultant, or within such other time period as may be agreed by 
the parties.   

 

6.7.7 If such finding is not acceptable to either party, the claim shall be settled in accordance with Part 8 of the General Conditions 
- DISPUTE RESOLUTION. 

 
PART 7  DEFAULT NOTICE 
 
GC 7.1  OWNER'S RIGHT TO PERFORM THE WORK, TERMINATE THE CONTRACTOR’S RIGHT TO CONTINUE 

WITH THE WORK OR TERMINATE THE CONTRACT 
 

7.1.1 If the Contractor is adjudged bankrupt, or makes a general assignment for the benefit of creditors because of the 
Contractor's insolvency, or if a receiver is appointed because of the Contractor's insolvency, the Owner may, without 
prejudice to any other right or remedy the Owner may have, terminate the Contractor’s right to continue with the Work, by 
giving the Contractor or receiver or trustee in bankruptcy Notice in Writing to that effect. 

 

7.1.2 If the Contractor neglects to prosecute the Work properly or otherwise fails to comply with the requirements of the Contract 
to a substantial degree and if the Consultant has given a written statement to the Owner and Contractor that sufficient cause 
exists to justify such action, the Owner may, without prejudice to any other right or remedy the Owner may have, give the 
Contractor Notice in Writing that the Contractor is in default of the Contractor's contractual obligations and instruct the 
Contractor to correct the default in the 5 Working Days immediately following the receipt of such Notice in Writing. 

 

7.1.3 If the default cannot be corrected in the 5 Working Days specified or in such other time period as may be subsequently 
agreed in writing by the parties, the Contractor shall be in compliance with the Owner's instructions if the Contractor: 
.1 commences the correction of the default within the specified time, and 
.2 provides the Owner with an acceptable schedule for such correction, and 
.3 corrects the default in accordance with the Contract terms and with such schedule. 

 

7.1.4 If the Contractor fails to correct the default in the time specified or in such other time period as may be subsequently agreed 
in writing by the parties, without prejudice to any other right or remedy the Owner may have, the Owner may: 
.1 correct such default and deduct the cost thereof from any payment then or thereafter due the Contractor provided the 

Consultant has certified such cost to the Owner and the Contractor, or 
.2 terminate the Contractor's right to continue with the Work in whole or in part or terminate the Contract. 
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7.1.5 If the Owner terminates the Contractor's right to continue with the Work as provided in paragraphs 7.1.1 and 7.1.4, the 
Owner shall be entitled to: 
.1 take possession of the Work and Products at the Place of the Work; subject to the rights of third parties, utilize the 

Construction Equipment at the Place of the Work; finish the Work by whatever method the Owner may consider 
expedient, but without undue delay or expense, and 

.2 withhold further payment to the Contractor until a final certificate for payment is issued, and 

.3 charge the Contractor the amount by which the full cost of finishing the Work as certified by the Consultant, including 
compensation to the Consultant for the Consultant's additional services and a reasonable allowance as determined by the 
Consultant to cover the cost of corrections to work performed by the Contractor that may be required under GC 12.3 - 
WARRANTY, exceeds the unpaid balance of the Contract Price; however, if such cost of finishing the Work is less than 
the unpaid balance of the Contract Price, the Owner shall pay the Contractor the difference, and 

.4 on expiry of the warranty period, charge the Contractor the amount by which the cost of corrections to the Contractor's 
work under GC 12.3 - WARRANTY exceeds the allowance provided for such corrections, or if the cost of such 
corrections is less than the allowance, pay the Contractor the difference. 

 

7.1.6 The Contractor's obligation under the Contract as to quality, correction and warranty of the work performed by the 
Contractor up to the time of termination shall continue after such termination of the Contract. 

 
GC 7.2   CONTRACTOR'S RIGHT TO SUSPEND THE WORK OR TERMINATE THE CONTRACT 
 

7.2.1 If the Owner is adjudged bankrupt, or makes a general assignment for the benefit of creditors because of the Owner's 
insolvency, or if a receiver is appointed because of the Owner's insolvency, the Contractor may, without prejudice to any 
other right or remedy the Contractor may have, terminate the Contract by giving the Owner or receiver or trustee in 
bankruptcy Notice in Writing to that effect. 

 

7.2.2 If the Work should be suspended or otherwise delayed for a period of 20 Working Days or more under an order of a court or 
other public authority and providing that such order was not issued as the result of an act or fault of the Contractor or of 
anyone directly or indirectly employed or engaged by the Contractor, the Contractor may, without prejudice to any other 
right or remedy the Contractor may have, terminate the Contract by giving the Owner Notice in Writing to that effect. 

 

7.2.3 The Contractor may give Notice in Writing to the Owner, with a copy to the Consultant, that the Owner is in default of the 
Owner's contractual obligations if: 
.1 the Owner fails to furnish, when so requested by the Contractor, reasonable evidence that financial arrangements have 

been made to fulfill the Owner's obligations under the Contract, or 
.2 the Consultant fails to issue a certificate as provided in GC 5.3 - PROGRESS PAYMENT, or 
.3 the Owner fails to pay the Contractor when due the amounts certified by the Consultant or awarded by arbitration or 

court, or 
.4 the Owner violates the requirements of the Contract to a substantial degree and the Consultant, except for GC 5.1 - 

FINANCING INFORMATION REQUIRED OF THE OWNER, confirms by written statement to the Contractor that 
sufficient cause exists. 

 

7.2.4 The Contractor's Notice in Writing to the Owner provided under paragraph 7.2.3 shall advise that if the default is not 
corrected within 5 Working Days following the receipt of the Notice in Writing, the Contractor may, without prejudice to any 
other right or remedy the Contractor may have, suspend the Work or terminate the Contract. 

 

7.2.5 If the Contractor terminates the Contract under the conditions set out above, the Contractor shall be entitled to be paid for 
all work performed including reasonable profit, for loss sustained upon Products and Construction Equipment, and such 
other damages as the Contractor may have sustained as a result of the termination of the Contract. 

 
PART 8  DISPUTE RESOLUTION 
 
GC 8.1  AUTHORITY OF THE CONSULTANT 
 

8.1.1 Differences between the parties to the Contract as to the interpretation, application or administration of the Contract or any 
failure to agree where agreement between the parties is called for, herein collectively called disputes, which are not resolved 
in the first instance by findings of the Consultant as provided in GC 2.2 - ROLE OF THE CONSULTANT, shall be settled 
in accordance with the requirements of Part 8 of the General Conditions - DISPUTE RESOLUTION. 

 

8.1.2 If a dispute arises under the Contract in respect of a matter in which the Consultant has no authority under the Contract to 
make a finding, the procedures set out in paragraph 8.1.3 and paragraphs 8.2.3 to 8.2.8 of GC 8.2 - NEGOTIATION, 
MEDIATION AND ARBITRATION, and in GC 8.3 - RETENTION OF RIGHTS apply to that dispute with the necessary 
changes to detail as may be required. 
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8.1.3 If a dispute is not resolved promptly, the Consultant will give such instructions as in the Consultant's opinion are necessary 
for the proper performance of the Work and to prevent delays pending settlement of the dispute.  The parties shall act 
immediately according to such instructions, it being understood that by so doing neither party will jeopardize any claim the 
party may have.  If it is subsequently determined that such instructions were in error or at variance with the Contract 
Documents, the Owner shall pay the Contractor costs incurred by the Contractor in carrying out such instructions which the 
Contractor was required to do beyond what the Contract Documents correctly understood and interpreted would have 
required, including costs resulting from interruption of the Work. 

 
GC 8.2  NEGOTIATION, MEDIATION AND ARBITRATION 

 

8.2.1 In accordance with the Rules for Mediation of Construction Disputes as provided in CCDC 40 in effect at the time of bid 
closing, the parties shall appoint a Project Mediator 
.1 within 20 Working Days after the Contract was awarded, or 
.2 if the parties neglected to make an appointment within the 20 Working Days, within 10 Working Days after either party 

by Notice in Writing requests that the Project Mediator be appointed. 
 

8.2.2 A party shall be conclusively deemed to have accepted a finding of the Consultant under GC 2.2 - ROLE OF THE 
CONSULTANT and to have expressly waived and released the other party from any claims in respect of the particular 
matter dealt with in that finding unless, within 15 Working Days after receipt of that finding, the party sends a Notice in 
Writing of dispute to the other party and to the Consultant, which contains the particulars of the matter in dispute and the 
relevant provisions of the Contract Documents.  The responding party shall send a Notice in Writing of reply to the dispute 
within 10 Working Days after receipt of such Notice in Writing setting out particulars of this response and any relevant 
provisions of the Contract Documents. 

 

8.2.3 The parties shall make all reasonable efforts to resolve their dispute by amicable negotiations and agree to provide, without 
prejudice, frank, candid and timely disclosure of relevant facts, information and documents to facilitate these negotiations. 

 

8.2.4 After a period of 10 Working Days following receipt of a responding party's Notice in Writing of reply under 
paragraph 8.2.2, the parties shall request the Project Mediator to assist the parties to reach agreement on any unresolved 
dispute.  The mediated negotiations shall be conducted in accordance with the Rules for Mediation of Construction Disputes 
as provided in CCDC 40 in effect at the time of bid closing. 

 

8.2.5 If the dispute has not been resolved within 10 Working Days after the Project Mediator was requested under paragraph 8.2.4 
or within such further period agreed by the parties, the Project Mediator shall terminate the mediated negotiations by giving 
Notice in Writing to the Owner, the Contractor and the Consultant. 

 

8.2.6 By giving a Notice in Writing to the other party and the Consultant, not later than 10 Working Days after the date of 
termination of the mediated negotiations under paragraph 8.2.5, either party may refer the dispute to be finally resolved by 
arbitration under the Rules for Arbitration of Construction Disputes as provided in CCDC 40 in effect at the time of bid 
closing.  The arbitration shall be conducted in the jurisdiction of the Place of the Work. 

8.2.7 On expiration of the 10 Working Days, the arbitration agreement under paragraph 8.2.6 is not binding on the parties and, if a 
Notice in Writing is not given under paragraph 8.2.6 within the required time, the parties may refer the unresolved dispute to 
the courts or to any other form of dispute resolution, including arbitration, which they have agreed to use. 

 

8.2.8 If neither party, by Notice in Writing, given within 10 Working Days of the date of Notice in Writing requesting arbitration in 
paragraph 8.2.6, requires that a dispute be arbitrated immediately, all disputes referred to arbitration as provided in 
paragraph 8.2.6 shall be 
.1 held in abeyance until 

(1) Substantial Performance of the Work, 
(2) the Contract has been terminated, or 
(3) the Contractor has abandoned the Work, 
whichever is earlier; and 

.2 consolidated into a single arbitration under the rules governing the arbitration under paragraph 8.2.6. 
 
GC 8.3  RETENTION OF RIGHTS 
 

8.3.1 It is agreed that no act by either party shall be construed as a renunciation or waiver of any rights or recourses, provided the 
party has given the Notice in Writing required under Part 8 of the General Conditions - DISPUTE RESOLUTION and has 
carried out the instructions as provided in paragraph 8.1.3 of GC 8.1 – AUTHORITY OF THE CONSULTANT. 
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8.3.2 Nothing in Part 8 of the General Conditions - DISPUTE RESOLUTION shall be construed in any way to limit a party from 
asserting any statutory right to a lien under applicable lien legislation of the jurisdiction of the Place of the Work and the 
assertion of such right by initiating judicial proceedings is not to be construed as a waiver of any right that party may have 
under paragraph 8.2.6 of GC 8.2 – NEGOTIATION, MEDIATION AND ARBITRATION to proceed by way of arbitration 
to adjudicate the merits of the claim upon which such a lien is based. 

 
PART 9  PROTECTION OF PERSONS AND PROPERTY 
 
GC 9.1  PROTECTION OF WORK AND PROPERTY 
 

9.1.1 The Contractor shall protect the Work and the Owner's property and property adjacent to the Place of the Work from damage 
which may arise as the result of the Contractor's operations under the Contract, and shall be responsible for such damage, 
except damage which occurs as the result of: 
.1 errors in the Contract Documents; 
.2 acts or omissions by the Owner, the Consultant, other contractors, their agents and employees. 

 

9.1.2 Before commencing any work, the Contractor shall determine the location of all underground utilities and structures 
indicated in the Contract Documents or that are reasonably apparent in an inspection of the Place of the Work. 

 

9.1.3 Should the Contractor in the performance of the Contract damage the Work, the Owner's property, or property adjacent to 
the Place of the Work, the Contractor shall be responsible for making good such damage at the Contractor's expense. 

 

9.1.4 Should damage occur to the Work or Owner's property for which the Contractor is not responsible, as provided in paragraph 
9.1.1, the Contractor shall make good such damage to the Work and, if the Owner so directs, to the Owner's property.  The 
Contract Price and Contract Time shall be adjusted as provided in GC 6.1 – OWNER’S RIGHT TO MAKE CHANGES, GC 
6.2 - CHANGE ORDER and GC 6.3 - CHANGE DIRECTIVE. 

 
GC 9.2  TOXIC AND HAZARDOUS SUBSTANCES 
 

9.2.1 For the purposes of applicable legislation related to toxic and hazardous substances, the Owner shall be deemed to have 
control and management of the Place of the Work with respect to existing conditions. 

 

9.2.2 Prior to the Contractor commencing the Work, the Owner shall,  
.1 take all reasonable steps to determine whether any toxic or hazardous substances are present at the Place of the Work, 

and 
.2 provide the Consultant and the Contractor with a written list of any such substances that are known to exist and their 

locations. 
 

9.2.3 The Owner shall take all reasonable steps to ensure that no person’s exposure to any toxic or hazardous substances exceeds 
the time weighted levels prescribed by applicable legislation at the Place of the Work and that no property is damaged or 
destroyed as a result of exposure to, or the presence of, toxic or hazardous substances which were at the Place of the Work 
prior to the Contractor commencing the Work. 

 

9.2.4 Unless the Contract expressly provides otherwise, the Owner shall be responsible for taking all necessary steps, in 
accordance with applicable legislation in force at the Place of the Work, to dispose of, store or otherwise render harmless 
toxic or hazardous substances which were present at the Place of the Work prior to the Contractor commencing the Work. 

 

9.2.5 If the Contractor 
.1 encounters toxic or hazardous substances at the Place of the Work, or 
.2 has reasonable grounds to believe that toxic or hazardous substances are present at the Place of the Work,  
which were not brought to the Place of the Work by the Contractor or anyone for whom the Contractor is responsible and 
which were not disclosed by the Owner or which were disclosed but have not been dealt with as required under paragraph 
9.2.4, the Contractor shall 
.3 take all reasonable steps, including stopping the Work, to ensure that no person’s exposure to any toxic or hazardous 

substances exceeds any applicable time weighted levels prescribed by applicable legislation at the Place of the Work, 
and 

.4 immediately report the circumstances to the Consultant and the Owner in writing. 
 

9.2.6 If the Owner and Contractor do not agree on the existence, significance of, or whether the toxic or hazardous substances were 
brought onto the Place of the Work by the Contractor or anyone for whom the Contractor is responsible, the Owner shall retain 
and pay for an independent qualified expert to investigate and determine such matters.  The expert’s report shall be delivered to 
the Owner and the Contractor. 
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9.2.7 If the Owner and Contractor agree or if the expert referred to in paragraph 9.2.6 determines that the toxic or hazardous 
substances were not brought onto the place of the Work by the Contractor or anyone for whom the Contractor is responsible, the 
Owner shall promptly at the Owner’s own expense: 
.1 take all steps as required under paragraph 9.2.4; 
.2 reimburse the Contractor for the costs of all steps taken pursuant to paragraph 9.2.5; 
.3 extend the Contract time for such reasonable time as the Consultant may recommend in consultation with the Contractor 

and the expert referred to in 9.2.6 and reimburse the Contractor for reasonable costs incurred as a result of the delay; and 
.4 indemnify the Contractor as required by GC 12.1 - INDEMNIFICATION. 

 

9.2.8 If the Owner and Contractor agree or if the expert referred to in paragraph 9.2.6 determines that the toxic or hazardous 
substances were brought onto the place of the Work by the Contractor or anyone for whom the Contractor is responsible, the 
Contractor shall promptly at the Contractor’s own expense: 
.1 take all necessary steps, in accordance with applicable legislation in force at the Place of the Work, to safely remove and 

dispose the toxic or hazardous substances; 
.2 make good any damage to the Work, the Owner’s property or property adjacent to the place of the Work as provided in 

paragraph 9.1.3 of GC 9.1 – PROTECTION OF WORK AND PROPERTY; 
.3 reimburse the Owner for reasonable costs incurred under paragraph 9.2.6; and 
.4 indemnify the Owner as required by GC 12.1 - INDEMNIFICATION. 
 

9.2.9 If either party does not accept the expert’s findings under paragraph 9.2.6, the disagreement shall be settled in accordance with 
Part 8 of the General Conditions - Dispute Resolution.  If such disagreement is not resolved promptly, the parties shall act 
immediately in accordance with the expert’s determination and take the steps required by paragraph 9.2.7 or 9.2.8 it being 
understood that by so doing, neither party will jeopardize any claim that party may have to be reimbursed as provided by GC 9.2 
– TOXIC AND HAZARDOUS SUBSTANCES. 

 
GC 9.3  ARTIFACTS AND FOSSILS 
 

9.3.1 Fossils, coins, articles of value or antiquity, structures and other remains or things of scientific or historic interest discovered 
at the Place or Work shall, as between the Owner and the Contractor, be deemed to be the absolute property of the Owner. 

 

9.3.2 The Contractor shall take all reasonable precautions to prevent removal or damage to discoveries as identified in paragraph 
9.3.1, and shall advise the Consultant upon discovery of such items. 

 

9.3.3 The Consultant will investigate the impact on the Work of the discoveries identified in paragraph 9.3.1.  If conditions are 
found that would cause an increase or decrease in the Contractor’s cost or time to perform the Work, the Consultant, with the 
Owner’s approval, will issue appropriate instructions for a change in the Work as provided in GC 6.2 - CHANGE ORDER or 
GC 6.3 CHANGE DIRECTIVE. 

 
GC 9.4  CONSTRUCTION SAFETY 
 

9.4.1 Subject to paragraph 3.2.2.2 of GC 3.2 - CONSTRUCTION BY OWNER OR OTHER CONTRACTORS, the Contractor 
shall be solely responsible for construction safety at the Place of the Work and for compliance with the rules, regulations and 
practices required by the applicable construction health and safety legislation and shall be responsible for initiating, 
maintaining and supervising all safety precautions and programs in connection with the performance of the Work. 

 
GC 9.5  MOULD 
 

9.5.1 If the Contractor or Owner observes or reasonably suspects the presence of mould at the Place of the Work, the remediation of 
which is not expressly part of the Work, 
.1 the observing party shall promptly report the circumstances to the other party in writing, and 
.2 the Contractor shall promptly take all reasonable steps, including stopping the Work if necessary, to ensure that no person 

suffers injury, sickness or death and that no property is damaged as a result of exposure to or the presence of the mould, and 
.3 if the Owner and Contractor do not agree on the existence, significance or cause of the mould or as to what steps need be 

taken to deal with it, the Owner shall retain and pay for an independent qualified expert to investigate and determine such 
matters.  The expert’s report shall be delivered to the Owner and Contractor. 

 

9.5.2 If the Owner and Contractor agree, or if the expert referred to in paragraph 9.5.1.3 determines that the presence of mould was 
caused by the Contractor’s operations under the Contract, the Contractor shall promptly, at the Contractor’s own expense: 
.1 take all reasonable and necessary steps to safely remediate or dispose of the mould, and 
.2 make good any damage to the Work, the Owner’s property or property adjacent to the Place of the Work as provided in 

paragraph 9.1.3 of GC 9.1 - PROTECTION OF WORK AND PROPERTY, and 
.3 reimburse the Owner for reasonable costs incurred under paragraph 9.5.1.3, and 
.4 indemnify the Owner as required by paragraph 12.1 of GC 21.1 - INDEMNIFICATION. 
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9.5.3 If the Owner and Contractor agree, or if the expert referred to in paragraph 9.5.1.3 determines that the presence of mould was 
not caused by the Contractor’s operations under the Contract, the Owner shall promptly, at the Owner’s own expense: 
.1 take all reasonable and necessary steps to safely remediate or dispose of the mould, and 
.2 reimburse the Contractor for the cost of taking the steps under paragraph 9.5.1.2 and making good any damage to the Work 

as provided in paragraph 9.1.4 of GC 9.1 - PROTECTION OF WORK AND PROPERTY, and 
.3 extend the Contract Time for such reasonable time as the Consultant may recommend in consultation with the Contractor 

and the expert referred to in paragraph 9.5.1.3 and reimburse the Contractor for reasonable costs incurred as a result of the 
delay, and 

.4 indemnify the Contractor as required by paragraph 12.1. 
 

9.5.4 If either party does not accept the expert’s finding under paragraph 9.5.1.3, the disagreement shall be settled in accordance with 
Part 8 of the General Conditions - DISPUTE RESOLUTION.  If such desagreement is not resolved promptly, the parties shall 
act immediately in accordance with the expert’s determination and take the steps required by paragraphs 9.5.2 or 9.5.3, it being 
understood that by so doing neither party will jeopardize any claim the party may have. 

 
PART 10  GOVERNING REGULATIONS 
 
GC 10.1  TAXES AND DUTIES 
 

10.1.1 The Contract Price shall include all taxes and customs duties in effect at the time of the bid closing except for Value Added 
Taxes payable by the Owner to the Contractor as stipulated in Article A-4 of the Agreement - CONTRACT PRICE. 

 

10.1.2 Any increase or decrease in costs to the Contractor due to changes in such included taxes and duties after the time of the bid 
closing shall increase or decrease the Contract Price accordingly. 

 
GC 10.2  LAWS, NOTICES, PERMITS, AND FEES 
 

10.2.1 The laws of the Place of the Work shall govern the Work. 
 

10.2.2 The Owner shall obtain and pay for development approvals, building permit, permanent easements, rights of servitude, and all 
other necessary approvals and permits, except for the permits and fees referred to in paragraph 10.2.3 or for which the Contract 
Documents specify as the responsibility of the Contractor.  

 

10.2.3 The Contractor shall be responsible for the procurement of permits, licences, inspections, and certificates, which are necessary 
for the performance of the Work and customarily obtained by contractors in the jurisdiction of the Place of the Work after the 
issuance of the building permit.  The Contract Price includes the cost of these permits, licences, inspections, and certificates, and 
their procurement. 

 

10.2.4 The Contractor shall give the required notices and comply with the laws, ordinances, rules, regulations, or codes which are or 
become in force during the performance of the Work and which relate to the Work, to the preservation of the public health, and to 
construction safety.  

 

10.2.5 The Contractor shall not be responsible for verifying that the Contract Documents are in compliance with the applicable laws, 
ordinances, rules, regulations, or codes relating to the Work.  If the Contract Documents are at variance therewith, or if, 
subsequent to the time of bid closing, changes are made to the applicable laws, ordinances, rules, regulations, or codes which 
require modification to the Contract Documents, the Contractor shall advise the Consultant in writing requesting direction 
immediately upon such variance or change becoming known.  The Consultant will make the changes required to the Contract 
Documents as provided in GC 6.1 - OWNER’S RIGHT TO MAKE CHANGES, GC 6.2 - CHANGE ORDER and GC 6.3 - 
CHANGE DIRECTIVE. 

 

10.2.6 If the Contractor fails to advise the Consultant in writing; and fails to obtain direction as required in paragraph 10.2.5; and 
performs work knowing it to be contrary to any laws, ordinances, rules, regulations, or codes; the Contractor shall be 
responsible for and shall correct the violations thereof; and shall bear the costs, expenses and damages attributable to the 
failure to comply with the provisions of such laws, ordinances, rules, regulations, or codes. 

 

10.2.7 If, subsequent to the time of bid closing, changes are made to applicable laws, ordinances, rules, regulations, or codes of 
authorities having jurisdiction which affect the cost of the Work, either party may submit a claim in accordance with the 
requirements of GC 6.6 – CLAIMS FOR A CHANGE IN CONTRACT PRICE.  
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GC 10.3  PATENT FEES 
 

10.3.1 The Contractor shall pay the royalties and patent licence fees required for the performance of the Contract.  The Contractor 
shall hold the Owner harmless from and against claims, demands, losses, costs, damages, actions, suits, or proceedings 
arising out of the Contractor's performance of the Contract which are attributable to an infringement or an alleged 
infringement of a patent of invention by the Contractor or anyone for whose acts the Contractor may be liable. 

 

10.3.2 The Owner shall hold the Contractor harmless against claims, demands, losses, costs, damages, actions, suits, or proceedings 
arising out of the Contractor's performance of the Contract which are attributable to an infringement or an alleged 
infringement of a patent of invention in executing anything for the purpose of the Contract, the model, plan or design of 
which was supplied to the Contractor as part of the Contract Documents. 

 
GC 10.4  WORKERS' COMPENSATION 
 

10.4.1 Prior to commencing the Work, Substantial Performance of the Work and the issuance of the final certificate for payment, the 
Contractor shall provide evidence of compliance with workers' compensation legislation at the Place of the Work, including 
payments due thereunder. 

 

10.4.2 At any time during the term of the Contract, when requested by the Owner, the Contractor shall provide such evidence of 
compliance by the Contractor and Subcontractors. 

 
PART 11  INSURANCE AND CONTRACT SECURITY 
 
GC 11.1  INSURANCE 
 

11.1.1 Without restricting the generality of GC 12.1 - INDEMNIFICATION, the Contractor shall provide, maintain and pay for the 
following insurance coverages, the minimum requirements of which are specified in CCDC 41 – CCDC Insurance Requirements 
in effect at the time of bid closing except as hereinafter provided: 
.1 General liability insurance in the name of the Contractor and include, or in the case of a single, blanket policy, be 

endorsed to name, the Owner and the Consultant as insureds but only with respect to liability, other than legal liability 
arising out of their sole negligence, arising out of the operations of the Contractor with regard to the Work.  General 
liability insurance shall be maintained from the date of commencement of the Work until one year from the date of 
Substantial Performance of the Work.  Liability coverage shall be provided for completed operations hazards from the 
date of Substantial Performance of the Work, as set out in the certificate of Substantial Performance of the Work, on an 
ongoing basis for a period of 6 years following Substantial Performance of the Work.   

.2 Automobile Liability Insurance from the date of commencement of the Work until one year after the date of Substantial 
Performance of the Work. 

.3 Aircraft or Watercraft Liability Insurance when owned or non-owned aircraft or watercraft are used directly or indirectly 
in the performance of the Work 

.4 "Broad form" property insurance in the joint names of the Contractor, the Owner and the Consultant.  The policy shall 
include as Insureds all Subcontractors.  The “Broad form” property insurance shall be provided from the date of 
commencement of the Work until the earliest of: 
(1) 10 calendar days after the date of Substantial Performance of the Work; 
(2) on the commencement of use or occupancy of any part or section of Work unless such use or occupancy is for 

construction purposes, habitational, office, banking, convenience store under 465 square metres in area, or parking 
purposes, or for the installation, testing and commissioning of equipment forming part of the Work; 

(3) when left unattended for more than 30 consecutive calendar days or when construction activity has ceased for more 
than 30 consecutive calendar days. 

.5 Boiler and machinery insurance in the joint names of the Contractor, the Owner and the Consultant.  The policy shall 
include as Insureds all Subcontractors.  The coverage shall be maintained continuously from commencement of use or 
operation of the boiler and machinery objects insured by the policy and until 10 calendar days after the date of 
Substantial Performance of the Work. 

.6 The “Broad form” property and boiler and machinery policies shall provide that, in the case of a loss or damage, 
payment shall be made to the Owner and the Contractor as their respective interests may appear.  In the event of loss or 
damage: 
(1) the Contractor shall act on behalf of the Owner for the purpose of adjusting the amount of such loss or damage 

payment with the insurers.  When the extent of the loss or damage is determined, the Contractor shall proceed to 
restore the Work.  Loss or damage shall not affect the rights and obligations of either party under the Contract 
except that the Contractor shall be entitled to such reasonable extension of Contract Time relative to the extent of 
the loss or damage as the Consultant may recommend in consultation with the Contractor; 
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(2) the Contractor shall be entitled to receive from the Owner, in addition to the amount due under the Contract, the 
amount which the Owner's interest in restoration of the Work has been appraised, such amount to be paid as the 
restoration of the Work proceeds in accordance with the progress payment provisions.  In addition the Contractor 
shall be entitled to receive from the payments made by the insurer the amount of the Contractor's interest in the 
restoration of the Work; and 

(3) to the Work arising from the work of the Owner, the Owner's own forces, or another contractor, in accordance with 
the Owner's obligations under the provisions relating to construction by Owner or other contractors, shall pay the 
Contractor the cost of restoring the Work as the restoration of the Work proceeds and as in accordance with the 
progress payment provisions. 

.7 Contractors' Equipment Insurance from the date of commencement of the Work until one year after the date of 
Substantial Performance of the Work. 

 

11.1.2 Prior to commencement of the Work and upon the placement, renewal, amendment, or extension of all or any part of the 
insurance, the Contractor shall promptly provide the Owner with confirmation of coverage and, if required, a certified true copy 
of the policies certified by an authorized representative of the insurer together with copies of any amending endorsements 
applicable to the Work. 

 

11.1.3 The parties shall pay their share of the deductible amounts in direct proportion to their responsibility in regards to any loss for 
which the above policies are required to pay, except where such amounts may be excluded by the terms of the Contract. 

11.1.4 If the Contractor fails to provide or maintain insurance as required by the Contract Documents, then the Owner shall have the 
right to provide and maintain such insurance and give evidence to the Contractor and the Consultant.  The Contractor shall pay 
the cost thereof to the Owner on demand or the Owner may deduct the cost from the amount which is due or may become due to 
the Contractor. 

 

11.1.5 All required insurance policies shall be with insurers licensed to underwrite insurance in the jurisdiction of the Place of the 
Work. 

11.1.6 If a revised version of CCDC 41 – INSURANCE REQUIREMENTS is published, which specifies reduced insurance 
requirements, the parties shall address such reduction, prior to the Contractor’s insurance policy becoming due for renewal, and 
record any agreement in a Change Order.  

 

11.1.7 If a revised version of CCDC 41 – INSURANCE REQUIREMENTS is published, which specifies increased insurance 
requirements, the Owner may request the increased coverage from the Contractor by way of a Change Order.   

 

11.1.8 A Change Directive shall not be used to direct a change in the insurance requirements in response to the revision of CCDC 41 – 
INSURANCE REQUIREMENTS. 

 
GC 11.2  CONTRACT SECURITY 
 

11.2.1 The Contractor shall, prior to commencement of the Work or within the specified time, provide to the Owner any Contract 
security specified in the Contract Documents. 

 

11.2.2 If the Contract Documents require surety bonds to be provided, such bonds shall be issued by a duly licensed surety 
company authorized to transact the business of suretyship in the province or territory of the Place of the Work and shall be 
maintained in good standing until the fulfillment of the Contract.  The form of such bonds shall be in accordance with the 
latest edition of the CCDC approved bond forms. 

 
PART 12  INDEMNIFICATION, WAIVER OF CLAIMS AND WARRANTY 
 
GC 12.1  INDEMNIFICATION 
 

12.1.1 Without restricting the Owner’s obligation to indemnify as described in paragraphs 12.1.4 and 12.1.5, the Owner and the 
Contractor shall each indemnify and hold harmless the other from and against all claims, demands, losses, costs, damages, 
actions, suits, or proceedings whether in respect to losses suffered by them or in respect to claims by third parties that arise out 
of, or are attributable in any respect to their involvement as parties to this Contract, provided such claims are: 
.1 caused by: 

(1) the negligent acts or omissions of the party from whom indemnification is sought or anyone for whose acts or 
omissions that party is liable, or 

(2)  a failure of the party to the Contract from whom indemnification is sought to fulfill its terms or conditions; and 
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.2 made by Notice in Writing within a period of 6 years from the date of Substantial Performance of the Work as set out in the 
certificate of Substantial Performance of the Work issued pursuant to paragraph 5.4.2.2 of GC 5.4 – SUBSTANTIAL 
PERFORMANCE OF THE WORK or within such shorter period as may be prescribed by any limitation statute of the 
province or territory of the Place of the Work. 

The parties expressly waive the right to indemnity for claims other than those provided for in this Contract. 
 

12.1.2 The obligation of either party to indemnify as set forth in paragraph 12.1.1 shall be limited as follows: 
.1 In respect to losses suffered by the Owner and the Contractor for which insurance is to be provided by either party pursuant 

to GC 11.1 – INSURANCE, the general liability insurance limit for one occurrence as referred to in CCDC 41 in effect at 
the time of bid closing. 

.2 In respect to losses suffered by the Owner and the Contractor for which insurance is not required to be provided by either 
party in accordance with GC 11.1 – INSURANCE, the greater of the Contract Price as recorded in Article A-4 – 
CONTRACT PRICE or $2,000,000, but in no event shall the sum be greater than $20,000,000. 

.3 In respect to claims by third parties for direct loss resulting from bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property, the obligation to indemnify is without limit.  In respect to all other claims for indemnity as a 
result of claims advanced by third parties, the limits of indemnity set forth in paragraphs 12.1.2.1 and 12.1.2.2 shall apply. 

 

12.1.3 The obligation of either party to indemnify the other as set forth in paragraphs 12.1.1 and 12.1.2 shall be inclusive of interest and 
all legal costs. 

 

12.1.4 The Owner and the Contractor shall indemnify and hold harmless the other from and against all claims, demands, losses, costs, 
damages, actions, suits, or proceedings arising out of their obligations described in GC 9.2 – TOXIC AND HAZARDOUS 
SUBSTANCES. 

 

12.1.5 The Owner shall indemnify and hold harmless the Contractor from and against all claims, demands, losses, costs, damages, 
actions, suits, or proceedings: 
.1 as described in paragraph 10.3.2 of GC 10.3 – PATENT FEES, and  
.2 arising out of the Contractor's performance of the Contract which are attributable to a lack of or defect in title or an alleged 

lack of or defect in title to the Place of the Work. 
 

12.1.6 In respect to any claim for indemnity or to be held harmless by the Owner or the Contractor: 
.1 Notice in Writing of such claim shall be given within a reasonable time after the facts upon which such claim is based 

became known; 
.2 should any party be required as a result of its obligation to indemnify another to pay or satisfy a final order, judgment or 

award made against the party entitled by this contract to be indemnified, then the indemnifying party upon assuming all 
liability for any costs that might result shall have the right to appeal in the name of the party against whom such final 
order or judgment has been made until such rights of appeal have been exhausted. 

 
GC 12.2  WAIVER OF CLAIMS 
 

12.2.1 Subject to any lien legislation applicable to the Place of the Work, as of the fifth calendar day before the expiry of the lien 
period provided by the lien legislation applicable at the Place of the Work, the Contractor waives and releases the Owner from 
all claims which the Contractor has or reasonably ought to have knowledge of that could be advanced by the Contractor against 
the Owner arising from the Contractor’s involvement in the Work, including, without limitation, those arising from negligence 
or breach of contract in respect to which the cause of action is based upon acts or omissions which occurred prior to or on the 
date of Substantial Performance of the Work, except as follows: 
.1 claims arising prior to or on the date of Substantial Performance of the Work for which Notice in Writing of claim has been 

received by the Owner from the Contractor no later than the sixth calendar day before the expiry of the lien period provided 
by the lien legislation applicable at the Place of the Work; 

.2 indemnification for claims advanced against the Contractor by third parties for which a right of indemnification may be 
asserted by the Contractor against the Owner pursuant to the provisions of this Contract; 

.3 claims for which a right of indemnity could be asserted by the Contractor pursuant to the provisions of paragraphs 12.1.4 or 
12.1.5 of GC 12.1 – INDEMNIFICATION; and 

.4 claims resulting from acts or omissions which occur after the date of Substantial Performance of the Work. 
 

12.2.2 The Contractor waives and releases the Owner from all claims referenced in paragraph 12.2.1.4 except for those referred in 
paragraphs 12.2.1.2 and 12.2.1.3 of GC 12.1 – INDEMNIFICATION and claims for which Notice in Writing of claim has been 
received by the Owner from the Contractor within 395 calendar days following the date of Substantial Performance of the Work. 
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12.2.3 Subject to any lien legislation applicable to the Place of the Work, as of the fifth calendar day before the expiry of the lien 
period provided by the lien legislation applicable at the Place of the Work, the Owner waives and releases the Contractor from 
all claims which the Owner has or reasonably ought to have knowledge of that could be advanced by the Owner against the 
Contractor arising from the Owner’s involvement in the Work, including, without limitation, those arising from negligence or 
breach of contract in respect to which the cause of action is based upon acts or omissions which occurred prior to or on the date 
of Substantial Performance of the Work, except as follows: 
.1 claims arising prior to or on the date of Substantial Performance of the Work for which Notice in Writing of claim has been 

received by the Contractor from the Owner no later than the sixth calendar day before the expiry of the lien period provided 
by the lien legislation applicable at the Place of the Work; 

.2 indemnification for claims advanced against the Owner by third parties for which a right of indemnification may be asserted 
by the Owner against the Contractor pursuant to the provisions of this Contract; 

.3 claims for which a right of indemnity could be asserted by the Owner against the Contractor pursuant to the provisions of 
paragraph 12.1.4 of GC 12.1 - INDEMNIFICATION; 

.4 damages arising from the Contractor’s actions which result in substantial defects or deficiencies in the Work.  “Substantial 
defects or deficiencies” mean those defects or deficiencies in the Work which affect the Work to such an extent or in such a 
manner that a significant part or the whole of the Work is unfit for the purpose intended by the Contract Documents; 

.5 claims arising pursuant to GC 12.3 - WARRANTY; and 

.6 claims arising from acts or omissions which occur after the date of Substantial Performance of the Work. 
 

12.2.4 The Owner waives and releases the Contractor from all claims referred to in paragraph 12.2.3.4 except claims for which Notice 
in Writing of claim has been received by the Contractor from the Owner within a period of six years from the date of Substantial 
Performance of the Work should any limitation statute of the Province or Territory of the Place of the Work permit such 
agreement.  If the applicable limitation statute does not permit such agreement, within such shorter period as may be prescribed 
by:  
.1  any limitation statute of the Province or Territory of the Place of the Work; or  
.2  if the Place of the Work is the Province of Quebec, then Article 2118 of the Civil Code of Quebec. 

 

12.2.5 The Owner waives and releases the Contractor from all claims referenced in paragraph 12.2.3.6 except for those referred in 
paragraph 12.2.3.2, 12.2.3.3 and those arising under GC 12.3 – WARRANTY and claims for which Notice in Writing has been 
received by the Contractor from the Owner within 395 calendar days following the date of Substantial Performance of the Work.   

 

12.2.6  “Notice in Writing of claim” as provided for in GC 12.2 – WAIVER OF CLAIMS to preserve a claim or right of action which 
would otherwise, by the provisions of GC 12.2 – WAIVER OF CLAIMS, be deemed to be waived, must include the following: 
.1 a clear and unequivocal statement of the intention to claim; 
.2 a statement as to the nature of the claim and the grounds upon which the claim is based; and 
.3 a statement of the estimated quantum of the claim. 

 

12.2.7 The party giving “Notice in Writing of claim” as provided for in GC 12.2 – WAIVER OF CLAIMS shall submit within a 
reasonable time a detailed account of the amount claimed.   

 

12.2.8 Where the event or series of events giving rise to a claim made under paragraphs 12.2.1 or 12.2.3 has a continuing effect, the 
detailed account submitted under paragraph 12.2.7 shall be considered to be an interim account and the party making the claim 
shall submit further interim accounts, at reasonable intervals, giving the accumulated amount of the claim and any further 
grounds upon which it is based.  The party making the claim shall submit a final account after the end of the effects resulting 
from the event or series of events.   

 

12.2.9 If a Notice in Writing of claim pursuant to paragraph 12.2.1.1 is received on the seventh or sixth calendar day before the expiry 
of the lien period provided by the lien legislation applicable at the Place of the Work, the period within which Notice in Writing 
of claim shall be received pursuant to paragraph 12.2.3.1 shall be extended to two calendar days before the expiry of the lien 
period provided by the lien legislation applicable at the Place of the Work.  If a Notice in Writing of claim pursuant to paragraph 
12.2.3.1 is received on the seventh or sixth calendar day before the expiry of the lien period provided by the lien legislation 
applicable at the Place of the Work, the period within which Notice in Writing of claim shall be received pursuant to 
paragraph12.2.1.1 shall be extended to two calendar days before the expiry of the lien period provided by the lien legislation 
applicable at the Place of the Work.  

 
GC 12.3  WARRANTY 
 

12.3.1 Except for extended warranties as described in paragraph 12.3.6, the warranty period under the Contract is one year from the 
date of Substantial Performance of the Work. 

 

12.3.2 The Contractor shall be responsible for the proper performance of the Work to the extent that the design and Contract 
Documents permit such performance. 

 



CCDC 4 – 2011 35 
This contract is protected by copyright.  Use of a CCDC 4 document not containing a CCDC 4 copyright seal constitutes an infringement of copyright.  Only sign this 
contract if the document cover page bears a CCDC 4 copyright seal to demonstrate that it is intended by the parties to be an accurate and unamended version of CCDC 4 – 
2011 except to the extent that any alterations, additions or modifications are set forth in supplementary conditions. 

12.3.3 The Owner, through the Consultant, shall promptly give the Contractor Notice in Writing of observed defects and 
deficiencies which occur during the one year warranty period. 

 

12.3.4 Subject to paragraph 12.3.2, the Contractor shall correct promptly, at the Contractor's expense, defects or deficiencies in the 
Work which appear prior to and during the one year warranty period. 

 

12.3.5 The Contractor shall correct or pay for damage resulting from corrections made under the requirements of paragraph 12.3.4. 
 

12.3.6 Any extended warranties required beyond the one year warranty period as described in paragraph 12.3.1, shall be as 
specified in the Contract Documents.  Extended warranties shall be issued by the warrantor to the benefit of the Owner.  The 
Contractor’s responsibility with respect to extended warranties shall be limited to obtaining any such extended warranties 
from the warrantor.  The obligations under such extended warranties are solely the responsibilities of the warrantor. 
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Supplementary General Conditions 
 

Part 1 
 
1.1 

 General 
 

RELATED DOCUMENTS 

 .1 Unit Price Contract CCDC 4 (2011) 

1.2 
 

GENERAL CONDITIONS 

 .1 The General Conditions of the Unit Price Contract of the Canadian Construction 
Document Committee CCDC 4 (2011) document together with the following 
amendments and supplements shall apply in their entirety and form part of the 
Contract. 

   

 
  

   

 
 

 

   

 
 

END OF SECTION 



 

Statutory      Declaration Standard Construction Document 

of Progress Payment Distribution by Contractor CCDC 9A - 2001 
  

To be made by the Contractor prior to payment when 
required as a condition for either. 

second and subsequent progress 

payments; or release of holdback. 

Identification  of Contract 

 

  
Identification  of Declarant 

 

  
Declaration 

 

 
 

  
Use of this form › without a CCDC 9 copyright seal constitutes an 
infringement of copyright.  Use of this form  › with a CCDC 9 copyright  
seal  demonstrates  that it  is intended by the parties to be an accurate  
and  unamended  version  of  CCDC  9A - 2001. 

 
 
 

Copyright 2001 Canadian 

Construction Documents Committee

Name of Contract (Location and description of the Work as it appears in the Contract Documents)

Date of Contract: 

 

Name of Owner Name of Contractor 

Name of Declarant Position or Title (of office field with Contractor) 

I solemnly declare that, as of the date of this declaration, I am an authorized signing officer, partner or sole proprietor of the Contractor
named in the Contract identified above, and as such have authority to bind the Contractor, and have personal knowledge of the fact that all 

Contractor in the performance of the work as required by the Contract, and for which the Owner might in any way be held responsible, have 
 

 
 

amounts withheld by reason of legitimate dispute which have been identified to the party or parties, from whom payment has been 
withheld. 

I make this solemn declaration conscientiously believing it to be true,  and knowing that it is of the same force and effect as if made 
under oath. 

Declared before me in  day of 
 

in the year     

Signature of (A Commissioner for Oaths, Notary Public, Justice of the peace, etc.) 

 
The making of a false or fraudulent declaration is a contravention 
of the Criminal Code of Canada, and could carry, upon conviction, 
penalties including fines or imprisonment. 

Apply a CCDC 9 
copyright seal here. 

The last application for progress payment for which the 

Declarant has received payment is No.    

dated the  day of 

in the year 
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Part 1  General 
 

1.1 SECTION INCLUDES 

.1 Location. 

.2 Site Conditions. 

.3 Work covered by Contract Documents. 

.4 Time of completion. 

.5 Use of site. 

 
1.2 PRECEDENCE 

.1 Division 1 Sections take precedence over technical specification sections in other 
Divisions of these Project Specifications. 

.2 All specifications take precedence over the contract drawings. 
 

1.3 RELATED SECTIONS 

.1 Section 05 01 00 Steel Repairs 

.2 Section 09 96 00 Coating System 

.3 Section 35 59 00 Pile Wrappings 

.4 Section 35 60 00 Anode system 

 
1.4 LOCATION OF SITE 

.1 The work is located at the Bevan Fishing Pier in Sidney, BC, at the east end of Bevan Ave. 

.2 The work site includes does not include the approach to the pier through Eastview Park. Access 
to the public footpaths adjacent the pier needs to be maintained throughout the project. 

.3 A laydown area will be made available near the intersection of Eastview Drive and Bevan 
Avenue. 

 
1.5 SITE CONDITIONS 

.1 The contractor is encouraged to visit site before submitting bid. Make inquiries or 
investigations necessary to become thoroughly acquainted with site, climatic, tidal conditions, 
and site access along with the nature and extent of the work. 

.2 Submission of a bid will be deemed confirmation that the Contractor is familiar with the 
site and is conversant with all relevant conditions. 

.3 All known discrepancies are to be brought to the attention of the Owner and are to be 
accounted for in the Contractor’s Bid Price. 

.4 Suitable tide conditions will be required for coating works, it is assumed contractor will create 
a schedule based on this. 

.5 Should tidal actions result in longer than 2-week windows between work items the continual 
use of the laydown area will be at the discretion of the Owner. 

.6 Any damaged to the site or structures by the contractor to be repaired at their own expense. 
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1.6 WORK COVERED BY CONTRACT DOCUMENTS 

.1 All known discrepancies within these documents are to be brought to the attention of the 
Owner and are to be accounted for in the Contractor’s Bid Price. 

.1 Clean and recoat structural steel piles and bracing from 1.0 m elevation to 
underside of the beams under the deck. The work includes recoating the entire 
structure after removing the existing coating with the application of repair epoxy 
where required. 

.2 Clean and install a marine pile wrap system from -0.85m elevation to 1.5 m 
elevation for all piles and pile bracing. The work includes cleaning of the structure 
in the intertidal and submerged zones. 

.3 Install like for like the sacrificial anodes located on every pier. The work will 
include addition of an anode connector tabs to avoid conflict with the wrap system. 

.4 Undertake localized steel repairs as identified during the project. 

.5 All required environmental protection measures. 
 

1.7 CODES AND STANDARDS 

.1 Perform work in accordance with the National Building Code, the Workers’ 
Compensation Board of B.C., and any other code of provincial or local application 
provided that, in any case of conflict or discrepancy, the most stringent requirements 
shall apply. 

 
.2 Meet or exceed requirements of specified standards, codes and referenced documents. 

 
1.8 QUALITY OF WORK 

.1 See section 01 40 00. 
 

1.9 DOCUMENTS REQUIRED 

.1 Maintain at job site one copy of the following: 

.1 Contract drawings and approved shop drawings 

.2 Specifications 

.3 Addenda 

.4 Change orders 

.5 Other modifications to contract 

.6 Copy of approved work schedule 

.7 One set of record drawings and specifications for “as-built” purposes 

.8 Manufacturer’s installation and application instructions 

.9 Health and Safety Plan 

.10 Environmental Management Plan (including Spill Response Plan) 

.11 Quality Management Plan 

.2 The Owner may furnish additional drawings to assist proper execution of work. These 
documents will be issued for clarification only. Such documents will have the same 
meaning and intent as if they were included in the plans referred to in the Contract 
documents. 
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1.10 APPROVAL OF SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

.1 In accordance with Section 01 33 00, submit the requested shop drawings. 

.2 Allow sufficient time for the following: 

.1 Approval of shop drawings. 

.2 Review of re-submission. 

.3 Ordering of approved material and/or products. 
  

1.11 RECORD DRAWINGS 

.1 As work proceeds, maintain accurate records to show all deviations from the contract 
drawings. Note on as-built drawings as changes occur, and at completion supply one set of 
all drawings and specifications clearly marked. 
 

1.12 GEOTECHNICAL DATA 

.1 Geotechnical data was not prepared for this project. 
 

1.13 WATER LEVEL DATUMS 

.1 All elevations or soundings used in the drawings and specifications refer to local low water 
datum. 

.2 For the purposes of these contract documents the following datums are assumed, See 
drawing 101-104 for further information. 

.1 Local low-water Level       -0.340m 

.2 Local high-water Level       3.363m 

.3 Deck Level (base of timber deck boards)    7.438m   

.3 Datums shall be confirmed by a surveyor prior to work commencing.  

1.14 ASSISTANCE BY THE CONTRACTOR 

.1 Provide access and notice to the Consultant when required. 
 

1.15 WORK SCHEDULE 

.1 Provide Owner with copies of all notices issued. 

.2 Within 2 weeks of Contract award, provide a schedule of work including expected distribution 
of costs. Observe the following requirements: 

.1 Whenever a variation from the schedule in excess of 10 working days occurs or is 
expected to occur, notify Owner of the change. 

.3 Provide information as indicated below: 

.1 Notify the local Fisheries Officer and the Regional Director, Environmental Services 
Branch, no less than 5 days before start and completion of operations. 

 

.4 Notify Canadian Coast Guard, Regional Marine Information Centre no less than 5 days 
before start and completion of proposed activities at the site in order that they may issue 
Notices to Shipping. Contact information is: 
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.1 Website: http://www.ccg-gcc.gc.ca/e0003905 

.2 Mailing Address: 

.1 Vancouver MCTS Centre 
Canadian Coast Guard 
Suite 2380, PO Box 12107 
555 West Hastings Street 
Vancouver, BC, V6B 4N6 

.3 Telephone Numbers: 

.1 604-666-6011 RMIC 

.2 604-666-1004 Officer-in-Charge 

.3 604-666-1003 Administration 

.4 604-775-8919 Watch Supervisor 

.5 Telex Number: 043-52586 CGTC VAS VCR 

.6 Facsimile: 1-604-666-8453 

.4 Email: 

.1 mctsvancouver@pac.dfo-mpo.gc.ca 

.5 RMIC Email: 

.1 rmic-pacific@pac.dfo-mpo.gc.ca 
 

1.18 USE OF SITE 

.1 There will be limited public access to the fishing pier deck during the construction 
period. Notify owners in writing no less than 7 days prior to localized closures. 

 
.2 Hours of work. 

.1 Perform work between normal hours of 07:00 to 19:00, Monday to Friday, except 
holidays and in accordance with local noise bylaws.  

.2 Work may be performed after working hours, on weekends and holidays as 
approved by the Owner. 

.3 Ensure clean-up of the work areas each day after completion of work. 
 

1.19 PROJECT MEETINGS 

.1 The Consultant will arrange project meetings and assume responsibility for setting 
times. It will be the responsibility of the Consultant to record and distribute minutes. 

 
1.20 LOCATION OF EQUIPMENT AND FIXTURES 

.1 Location of existing equipment and fixtures indicated or specified is to be considered 
as approximate. 

 
1.21 MATERIAL AND EQUIPMENT 

.1 Metric-Sized Products: 

.1 SI metric units of measurement are used exclusively on the drawings and in the 
specifications for this project unless specifically stated. 
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.2 Material and Equipment: 

.1 Use new material and equipment unless otherwise specified. 

.2 Within seven (7) days of written request by Owner, submit following information 
for any or all materials and products proposed for supply: 

.1 Name and address of manufacturer. 

.2 Trade name, model and catalogue number. 

.3 Performance, descriptive and test data. 

.4 Manufacturer’s installation or application instructions. 

.5 Provide material and equipment of specified design and quality, 
performing to published ratings and for which replacement parts are 
readily available. 

.6 Use products of one manufacturer for equipment or material of same 
type or classification unless otherwise specified. 

.3 Manufacturer’s Instructions: 

.1 Unless otherwise specified, comply with manufacturer’s latest printed 
instructions for materials and installation methods. 

.2 Notify Owner in writing of any conflict between these specifications and 
manufacturer’s instructions. Owner will designate which document is to be 
followed. 

.4 Fastenings, General: 

.1 Provide metal fastenings and accessories in same texture, colour and finish as 
base metal in which they occur. Prevent electrolytic action between dissimilar 
metals. Use non-corrosive fasteners, anchors and spacers for securing exterior 
work. 

.5 Fastenings, Equipment: 

.1 Use fastenings of standard commercial sizes and patterns with material and finish 
suitable for service. 

.6 Delivery and Storage: 

.1 Deliver, store, and maintain packaged material and equipment 
with manufacturer’s seals and labels intact.  

.2 Prevent damage, adulteration and soiling of material and equipment during 
delivery, handling and storage. Immediately remove rejected material and 
equipment from site. 

.3 Store material and equipment in accordance with suppliers’ instructions. 

.7 Construction Equipment and Plant: 

.1 On request, prove to the satisfaction of the Consultant that the construction 
equipment and plant are adequate to manufacture, transport, place and finish 
work to quality and production rates specified. If inadequate, replace or provide 
additional equipment or plant as directed. 

.2 Maintain construction equipment and plant in good operating order. 
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1.22 MOBILIZATION AND DEMOBILIZATION 

.1 Mobilization and demobilization will include all work required to supply the material 
and labour to the site of the work, and all minor items required to complete the 
remainder of the specified work unless specified otherwise. 

 
1.23 TESTING AND INSPECTION SERVICES 

.1 Specific requirements for inspection and testing to be carried out by the Contractor or 
their designated Quality Control Subcontractor in the field or laboratory are specified in 
various sections of this specification.  

.2 The Contractors proposed Quality Control personnel and laboratory are subject to the 
review and approval of the Owner. 

 
.3 Contractor will appoint and pay for services of testing laboratory including the following: 

.1 Inspection and testing required by laws, ordinances, rules, regulations or orders 
of public authorities. 

.2 Mill tests and certificates of compliance. 

.3 Tests specified are to be carried out by Contractor under the supervision of 
Consultant. 

.4 Additional tests specified in paragraph following. 

.4 Where tests or inspections performed by the testing service reveal work is not in 
accordance with the contract requirements, Contractor shall pay costs for additional 
tests or inspections as Owner may require, to verify acceptability of corrected work. 

 
.5 Pay costs for uncovering and making good work that is covered before required 

inspection or testing is completed and approved by Consultant. 
 

.6 Provide Owner with two (2) copies of testing reports as soon as they are available. 
 

1.24 INTERPRETATION 

.1 In interpreting the Contract, in the event of discrepancies or conflicts between anything in 
the Plans and Specifications and the General Conditions, the General Conditions govern. 

 
.2 In interpreting the Plans and Specifications, in the event of discrepancies or conflicts 

between: 

.1 The Plans and Specifications, the Specifications govern. 

.2 The Plans, the Plans drawn with the largest scale govern; and 

.3 Figured dimensions and scaled dimensions, the figured dimensions govern. 
 

1.25 COMPLETION 

.1 Submit a written certificate that the following have been performed: 

.1 Work has been completed and inspected for compliance with the Contract 

.2 Defects have been corrected and deficiencies have been completed. 

.3 Work is complete and ready for final inspection. 

END OF SECTION
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Part 1 General 
 

1.1 GENERAL 

.1 This Section specifies general requirements and procedures for the Contractor’s 
submission of shop drawings, product data, samples and other requested submittals to the 
Consultant for review. 

.2 Present shop drawings and product data in SI Metric units. 

.3 Where items or information is not produced in SI Metric units, converted values are 
acceptable. 

.4 Contractor’s responsibility for errors and omissions in submission is not relieved by the 
Consultant’s review of submissions. 

.5 Notify the Consultant in writing at time of submission, identifying deviations from 
requirements of Contract documents and stating reasons for deviations. 

.6 Contractor’s responsibility for deviations in submission from requirements of Contract 
documents is not relieved by the Consultant’s review of submission unless the Consultant 
gives written acceptance of specific deviations. 

.7 Make any changes in submissions which the Consultant may require consistent with 
Contract documents and resubmit as directed by the Consultant. 

.8 Notify the Consultant in writing, when resubmitting, of any revisions other than those 
requested by the Consultant. 

.9 Do not proceed with work until relevant submissions are reviewed by the Consultant. 
 

1.2 SUBMISSION REQUIREMENTS 

.1 Coordinate each submission with the requirements of the work and the Contract 
documents. Individual submissions will not be reviewed until all related information is 
available. 

.2 Allow (5) five days for the Consultant’s review of each submission, unless noted 
otherwise. 

.3 Accompany submissions with transmittal letter containing: 

.1 Date. 

.2 Project title and number. 

.3 Contractor’s name and address. 

.4 Identification and quantity of each shop drawing. 

.5 Other pertinent data. 

.4 Submissions shall include: 

.1 Date and revision dates.  

.2 Project title and number. 

.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 

.4 Contractor’s stamp, signed by Contractor’s authorized representative, certifying 
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approval of submissions, verification of field measurements and compliance with 
Contract documents. 

.5 After the Consultant’s review, distribute copies. 

.6 Project submittals include but may not be limited to the following: 

.1 Sample Generic Environmental Management Plan with bid submission. 

.2 Sample Generic Coating Quality Control Plan with bid submission. 

.3 Quality Management Plan 

.4 Health and Safety Plan 

.5 Emergency Procedures 

.6 Applicable MSDS and WHIMIS Documents. 

.7 Manufacturer Data for Coating System 

.8 Manufacturer Data for Wrapping System 

.9 Manufacturer Data for Anodes 

.10 Topcoat Colour Mock-Ups 

.11 Access Plan 

.12 Anodes installation details 

.13 Coating Manufacturer Coating Repair Procedure. 

.14 Coating Manufacturer Overcoating of Existing Coatings Procedure. 

.15 Waterjet Cleaning Procedure and comment by Coating Manufacturer on 
suitability of procedure. 

.7 Upon Substantial Completion of the Work, provide the Owner with two new, 
unopened pots (1 gallon) of each component of each coating for their use in touch ups 
of the coating system. 

 
1.3 SHOP DRAWINGS 

.1 Shop drawings: original drawings or modified standard drawings provided by 
Contractor to illustrate details of portion of work which are specific to project 
requirements. 

.2 Maximum sheet size: 850 x 1050 mm. 

.3 Submit 3 prints of shop drawings for each requirement requested in the specification 
sections and/or as requested by the Consultant. 

.4 Cross-reference shop drawing information to applicable portions of the Contract 
documents. 

 
1.4 REVIEW OF SUBMITTALS 

.1 Review of submittals by the Consultant is for the sole purpose of ascertaining 
conformance with the general concept. 

.2 This review shall not mean that the Consultant approves the detail design inherent in the 
submittals, responsibility for which shall remain with Contractor submitting same. 

.3 This review shall not relieve the Contractor of responsibility for errors or omissions in the 
submittals or of responsibility for meeting all requirements of the construction and Contract 
documents. 

.4 Without restricting the generality of the foregoing, the Contractor is responsible for: 

.1 Dimensions to be confirmed and correlated at the job site. 
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.2 Information that pertains solely to fabrication processes or to techniques of 
construction and installation. 

.3 Coordination of the work of all sub-trades. 

 
1.5 PROGRESS SCHEDULE 

.1 Submit work schedule and cost breakdown as required in Section 01 10 00. 
 

END OF SECTION 
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Part 1 General 
 

1.1 QUALITY MANAGEMENT RESPONSIBILITIES 
.1 Quality Control 

.1 Quality Control is the process of checking work done to determine whether 
specification requirements have been met and identifying ways to eliminate 
deficiencies in the work performed. 

.2 The Contractor shall be responsible for quality control of all works for the project. 

.1 Quality Assurance 

.1 Quality assurance is the process of assessing overall performance to ensure that the 
work meets specification requirements. 

.2 The Owner shall be responsible for Quality Assurance of all works on the project. 

 
1.2 QUALITY MANAGEMENT PLAN 

.1 The Contractor shall create a Quality Control Plan (QC Plan) for the work to include 
but not necessarily to be limited to the following sections: 
.1 Identification of key quality testing personnel 
.2 Management Responsibilities 
.3 Product identification including traceability 
.4 Inspection and Testing Plan (ITP) of pile wrap 
.5 Inspection and Testing Plan (ITP) for anode installation 
.6 Coating Inspection Test Plan (ITP) 
.7 Control and Calibration of inspecting, measuring, and testing equipment 
.8 Control of Non-conforming product 
.9 Handling, storage, and delivery of materials 
.10 Control of quality records 

 
1.3 QUALITY MANAGEMENT STAFF 

.1 The Contractor shall take all actions necessary to ensure: 
.1 They provide sufficient qualified inspection or testing staff with suitable 

equipment and sufficient training to perform the QC function in a timely and 
accurate manner. 

.2 The Contractor’s and any Subcontractors’ QC staff performing quality control 
work related to shop and field painting shall be certified to a minimum of NACE 
CIP 1 in accordance with the NACE International Coating inspector program or 
have a Basic Coatings Inspector designation through AMPP. 

.3 All testing instruments and equipment are to be properly maintained, calibrated 
and in good operating condition. Testing and inspection are carried out in 
accordance with requirements set out in NACE and SSPC Standard 
Specifications. SSPC PA-1, Shop, Field, and Maintenance Painting of Steel, and 
SSPC-PA 2 Measurement of Dry Film Coating Thickness with Magnetic Gauges 
are followed. Where it is impractical to follow these standards, a more practical 
approach will be worked out with the Consultant. The Consultant will unilaterally 
decide whether or not a particular standard is applicable and practical. 

.2 The Contractor shall designate a Quality Control (QC) Manager who is responsible 
for the implementation of the Quality Management Plan.  

.3 Acceptance of the QC Manager shall be at the discretion of the Owner. 
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.4 The QC Manager shall: 
.1 Be a person with knowledge, skills and abilities acceptable to the Owner. NACE Level 

1 Coating Inspector or equivalent. 
.2 Be responsible for all facets of the contract quality. 
.3 Ensure that all workers on the project understand the quality management plan and 

especially the part(s) that directly affect their work. 
.4 Receive all test and inspection results, review and sign the information, pass it on to 

the Owner for their information and store the information until the project end. 
.5 Stop work when deficiencies occur, and when the problem is corrected re-test to 

ensure compliance. 
.6 Consult with field staff and the Consultant to resolve problems or disputes as they 

arise. 
.7 Submit inspection reports stating compliance or non-conformance within 48 hours of 

the testing/inspection and shall maintain records with the raw data supporting those 
claims should questions arise. At the end of the project, all these records will be 
transferred to the custody of the Owner. 
 

1.4 Quality Control 
 

.1 The Contractor shall provide a Coating Inspection Test Plan (ITP) that summarizes the 
means and methods for quality control for this specification that shall include the 
requirements of this section. The plan shall identify witness and hold points for the 
different stages of the work. 

.2 The Contractor shall provide inspection and testing data to demonstrate the required 
points as shown below: 
.1 Surface/anchor profile of prepared steel surfaces prior to application of primer, 

three separate areas per pier unit is required shall be measured in accordance with 
NACE RP0287 Standard Recommended Practice: Field Measurement of Surface 
Profile of Abrasive Blast Cleaned Steel Surfaces Using a Replica Tape 
conforming to ASTM D 4417 Standard Test Methods for Field Measurement of 
Surface Profile of Blast Cleaned Steel using tape. 

.2 The prepared surface shall be evaluated for surface cleanliness in comparison to 
the appropriate SSPC VIS Guides. 

.3 The surfaces shall be tested for chloride contamination prior to coating application 
to confirm removal of soluble salts. The surface shall be cleaned to remove 
soluble salts to the limits acceptable to the coating manufacturer prior to coating 
application. 

.4 Coating thickness data of applied coating layer and whole system, data must be 
obtained from three 150mm x 150mm areas on each pier not immediately adjacent to 
each other.  

.5 Wet film thickness readings at start of shift noting locations. 

.6 Conformance of applied coating system to minimum recommended bond strength by 
coating supplier. 

 
.3 The Contractor shall prepare a steel plate prepared in the same manner as the substrate for 

the coating system and apply the specified coating systems during the work to act as a 
representative sample of the work being done. Each layer shall be masked off in order to 
show the subsequent layers of the coating system (prepared steel, primer, basecoat, mid-
coat, etc.). The steel plate shall measure 250mm x 250mm x 6mm. The plate shall remain 
on site during the work and be provided to the Owner’s Representative for adhesion testing. 
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.4 The Contractor shall establish the following hold points for the coating work to allow 

access for inspection and testing.  The Contractor shall provide five (5) days notice in 
advance of hold points or witness points to all for adequate notice. 
.1 After installation of access 
.2 After installation of debris netting 
.3 After washing prior to cleaning 
.4 After cleaning and washing, prior to the application of primer 
.5 After curing of primer 
.6 After curing of stripe coat 
.7 After curing of mid coat 
.8 After curing of topcoat 
.9 At the identification of localized steel repairs 
.10 After each required application of coating. Note that the stripe coat is considered 

a separate coat. 
.11 Prior to the installation of the pile wrapping system. 
 
 

1.5 Quality Assurance 
 

.1 The Owner will designate a Coating Quality Assurance Manager. 

.2 The Coating Quality Assurance Manager will liaise with the Contractor’s QC Manager 
to assure quality, to review QC Reports, to check the accuracy of the reports, to monitor 
the Contractor’s operations and the effectiveness of the Quality Management Plan to 
identify, and to resolve problems. 

.3 Testing done by the Quality Assurance Manager or their designate will generally be a subset 
of that done by the Contractor’s QC Manager, but the Owner reserves the right to decide on 
the frequency of testing. 

.4 Testing by the Owner’s Representative does not relieve the Contractor of any 
Quality Control responsibilities. 

.5 The Quality Assurance Manager will be allowed unrestricted access to the Site and to 
all work activities. 

.6 If the Quality Assurance inspection/testing indicates non-compliance, a report will be 
issued to the QC Manager. 

.7 The hold points indicated in 1.4.3 are verification points identified by the Owner beyond 
which work may not advance until review and verification by the Owners Representative 
in writing. Any verification will not form an acceptance of the works by the Owner. 

.8 The Owner may add additional hold points at any time by written notification to the 
Contractor. 

.9 In some areas, a mixture of old and new paint may make it difficult to use a dry film 
thickness gauge to judge thickness of new paint. The Owner’s Representative may, on a 
limited basis, require destructive tests (Tooke gauge readings) to be done. The Contractor 
shall repair these areas with a brush coat of topcoat. Each of the repair coats shall overlap 
the damaged area by 25 mm or more. As the quality of coating in these areas is assessed, 
the frequency of the destructive tests will be adjusted to reflect that quality. 

.10 The cost of Quality Assurance will be paid by the Owner, but where additional testing is 
required for re-inspection of non-conforming areas, the Owner reserves the right to pass 
this additional cost along to the Contractor. 
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.11 The cost of repairs required due to Quality Assurance testing shall be included in the 
Contractors base bid price. 

 

END OF SECTION 
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Part 1 General 
 

1.1 REFERENCES 

.1 Government of Canada 

.1 Canada Labour Code, Part II 

.2 Canada Occupational Health and Safety Regulations. 

.2 National Building Code of Canada (NBC): 

.1 Part 8, Safety Measures at Construction and Demolition Sites. 

.3 Province of British Columbia 

.1 Workers Compensation Act. Part 3 Occupational Health and Safety. 

.2 Occupational Health and Safety Regulation. 

 
1.2 RELATED SECTIONS 

.1 Section 01 10 00 General Instructions 

.2 Section 05 01 00 Steel Repairs 

.3 Section 09 96 00 Coating System 

.4 Section 35 59 00 Pile Wrappings 

.5 Section 35 60 00 Anode system 
 

1.3 WORKERS' COMPENSATION BOARD COVERAGE 

.1 Comply fully with the Workers' Compensation Act, regulations and orders made pursuant 
thereto, and any amendments up to the completion of the work. 

.2 Maintain Workers' Compensation Board coverage during the term of the Contract, until and 
including the date that the Certificate of Final Completion is issued. 
 

1.4 COMPLIANCE WITH REGULATIONS 

.1 The Owner may terminate the Contract without liability to the Owner where the Contractor, in 
the opinion of the Owner, refuses to comply with a requirement of the Workers' Compensation 
Act or the Occupational Health and Safety Regulations. 

.2 It is the Contractor's responsibility to ensure that all workers are qualified, competent and 
certified to perform the work as required by the Workers' Compensation Act or the 
Occupational Health and Safety Regulations. 

1.5 SUBMITTALS 

.1 Make submittals in accordance with Section 01 33 00. 

.2 Draft health and safety plan submittals in accordance with appended Marine Habitat 
Assessment. 

.3 Submit to the Consultant submittals for review. 

.4 Work affected by submittal shall not proceed until review is complete. 

.5 Submit the following prior to start of work (unless noted otherwise): 



01 35 29
HEALTH AND SAFETY

Page 2 of 5

Bevan Fishing Pier Rehabilitation 
Sidney, B.C. 
Issued for Tender 

 

 

.1 Health and Safety Plan. 

.2 Complete set of Material Safety Data Sheets (MSDS), and all other documentation 
required by Workplace Hazardous Materials Information System (WHMIS) 
requirements. 

.3 Emergency procedures. 

.4 Copies of reports or directions issued by federal and provincial health and safety 
inspectors, report within one week of receipt. 

.5 Copies of incident and accident reports, report within one week of incident. 

.6 The Consultant will review the Contractor's site-specific project Health and Safety Plan and 
emergency procedures and provide comments to the Contractor within 5 days after receipt of 
the plan. Revise the plan as appropriate and resubmit to the Consultant for review upon request. 

.7 Submission of the Health and Safety Plan, and any revised version, to the Consultant is for 
information and reference purposes only.  It shall not: 

.1 Be construed to imply approval by the Consultant. 

.2 Be interpreted as a warranty of being complete, accurate and legislatively compliant. 

.3 Relieve the Contractor of his legal obligations for the provision of health and safety on 
the project. 

 

1.6 RESPONSIBILITY 

.1 Contractor shall assume responsibility as the Prime Contractor under this contract. Prime 
contractor documentation from the Town of Sidney is attached in Appendix B. 

 
.2 Contractor shall be responsible for health and safety of persons on site, safety of property on 

site and for protection of persons adjacent to site and environment to extent that they may be 
affected by conduct of Work. 

 
.3 Contractor shall comply with and enforce compliance by employees with safety requirements 

of Contract documents, applicable federal, provincial, territorial and local statutes, 
regulations, and ordinances, and with site-specific Health and Safety Plan. 

 
1.7 GENERAL CONDITIONS 

 

.1 Provide safety barricades around work site as required to provide a safe working 
environment for workers and protection for pedestrian and vehicular traffic. 

.2 Ensure that non-authorized persons are not allowed to circulate in designated construction 
areas of the work site for public safety: 

.1 provide appropriate means by use of barricades, fences, warning signs, and temporary 
lights as required. 

.2 Secure any portions of the site at nighttime as deemed necessary to protect site against 
entry to unsafe areas. 

 
1.8 PROJECT/SITE CONDITIONS 

.1 Work at site will involve: 

.1 Slippery and unstable surfaces. 
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.2 Working above water. 

.3 Working on ropes. 
 

1.9 REGULATORY REQUIREMENTS 

.1 Comply with specified codes, acts, bylaws, standards and regulations to ensure safe 
operations at site. 

.2 In event of conflict between any provision of the above authorities, the most stringent 
provision will apply. Should a dispute arise in determining the most stringent requirement, 
the Consultant will advise on the course of action to be followed. 

1.10 FILING OF NOTICE 

.1 The Contractor is to complete and submit a Notice of Project as required by provincial 
authorities, at least two weeks prior to commencing work. 

.2 Provide the Consultant with a copy of all notices. 

1.11 HEALTH AND SAFETY PLAN 

.1 Conduct a site-specific hazard assessment based on review of contract documents, required 
work, and project site. Identify any known and potential health risks and safety hazards. 

.2 Prepare and comply with a site-specific project Health and Safety Plan based on hazard 
assessment, including, but not limited to, the following: 

.1 Primary Requirements: 

.1 Contractor's safety policy. 

.2 Definition of responsibilities for project Safety/ Organization chart for project. 

.3 General safety rules for project. 

.4 Job-specific safe work procedures. 

.5 Incident reporting and investigation policy and procedures. 

.6 Occupational Health and Safety meetings. 

.3 Contractor to summarize health risks and safety hazards resulting from an analysis of hazard 
assessment, with respect to site tasks and operations which must be performed as part of the 
work. Contractor to: 

.1 List hazardous materials to be brought on site as required by work. 

.2 Indicate engineering and administrative control measures to be implemented at the site 
for managing identified risks and hazards. 

.3 Identify personal protective equipment (PPE) to be used by workers. 

.4 Identify personnel and alternates responsible for site safety and health. 

.5 Identify personnel training requirements and training plan, including site orientation for 
new workers. 

.4 Develop the plan in collaboration with all subcontractors. Ensure that work/activities of 
subcontractors are included in the hazard assessment and are reflected in the plan. 

.5 Revise and update Health and Safety Plan as required and re-submit to the Consultant. 

.6 Consultant review: the review of Health and Safety Plan by the Consultant shall not relieve 
the Contractor of responsibility of errors and omissions in the Final Health and Safety Plan 
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or of responsibility for meeting all requirements of construction and the Contract documents. 

1.12 EMERGENCY PROCEDURES 

.1 List standard operating procedures and measures to be taken in emergency situations. 
Include an evacuation plan and emergency contacts (i.e. names/telephone numbers) of: 

.1 Designated personnel from own company. 

.2 Regulatory agencies applicable to work and as per legislated regulations. 

.3 Local emergency resources. 

.4 The Consultant. 

.2 Include the following provisions in the emergency procedures: 

.1 Notify workers and the first-aid attendant, of the nature and location of the emergency. 

.2 Evacuate all workers safely. 

.3 Check and confirm the safe evacuation of all workers. 

.4 Notify the fire department or other emergency responders. 

.5 Notify adjacent workplaces or residences which may be affected if the risk 
extends beyond the workplace. 

.6 Notify the Consultant. 

.3 Provide written rescue/evacuation procedures as required for, but not limited to: 

.1 Work with hazardous substances. 

.2 Work on, over, under and adjacent to water. 

.4 Revise and update emergency procedures as required and re-submit to the Consultant. 
 

1.13 HAZARDOUS PRODUCTS 

.1 Comply with requirements of Workplace Hazardous Materials Information System 
(WHMIS) regarding use, handling, storage and disposal of hazardous materials, and 
regarding labelling and provision of Material Safety Data Sheets (MSDS) acceptable to the 
Consultant and in accordance with the Canada Labour Code. 

 
.2 Where use of hazardous and toxic products cannot be avoided: 

.1 Advise the Consultant beforehand of the product(s) intended for use. Submit 
applicable MSDS and WHMIS documents. 

 
1.14 OVERLOADING 

.1 Ensure no part of work is subjected to a load which will endanger its safety or will cause 
permanent deformation. 

 
1.15 FIRE SAFETY AND HOT WORK 

.1 Obtain the Consultant’s authorization before any welding, cutting or any other hot work 
operations are carried out on site. 

 
.2 Hot work includes cutting/melting with use of torch, flame heating roofing kettles, or 

other open flame devices and grinding with equipment which produces sparks. 
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1.16 FIRE SAFETY REQUIREMENTS 

.1 Store oily/paint-soaked rags, waste products, empty containers and materials subject to 
spontaneous combustion in ULC approved, sealed containers and remove from site on a 
daily basis. 

.2 Handle, store, use and dispose of flammable and combustible materials in accordance 
with the National Fire Code of Canada. 

 
1.17 UNFORESEEN HAZARDS 

.1 Should any unforeseen or peculiar safety-related factor, hazard or condition become 
evident during performance of the work, immediately stop work and advise the 
Consultant verbally and in writing. 

 
1.18 POSTED DOCUMENTS 

.1 Post legible versions of the following documents on site: 

.1 Health and Safety Plan. 

.2 Emergency procedures. 

.3 Notice of Project. 

.4 Notice as to where a copy of the Workers' Compensation Act and Regulations are 
available on the work site for review by employees and workers. 

.5 Workplace Hazardous Materials Information System (WHMIS) documents. 

.6 Material Safety Data Sheets (MSDS). 

.2 Post all Material Safety Data Sheets (MSDS) on site, in a common area, protected from 
inclement weather, visible to all workers and in locations accessible to users of the facility 
when work of this Contract includes construction activities adjacent to occupied areas. 

 
1.19 MEETINGS 

.1 Attend health and safety pre-construction meeting and all subsequent meetings called by the 
Consultant. 

 
1.20 CORRECTION OF NON-COMPLIANCE 

.1 Immediately address health and safety non-compliance issues identified by the 
Consultant. 

 
.2 Provide the Consultant with written report of action taken to correct non-compliance with 

health and safety issues identified. 
 

.3 The Consultant may issue a "stop work order" if non-compliance of health and safety 
regulations is not corrected immediately or within posted time. The Prime 
Contractor/subcontractors will be responsible for any costs arising from such a "stop 
work order". 

 
 
 

END OF SECTION 
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Part 1 General 
 

1.1 REFERENCES 
 

.1 Appendix C – Marine Habitat Assessment Report, Great Pacific. 

.2 A Field Guide to Fuel Handling, Transportation and Storage, 3rd Edition, 2002, British 
Columbia Ministry of Water, Land and Air Protection. 

 
1.2 ENVIRONMENTAL FACTORS 

.1 Ensure that operations meet all applicable environmental regulations and standards. 
 

.2 Comply with mitigation requirements as noted in the Marine Habitat Assessment and 
associated DFO Letter of Review found in Appendix C and D. 

 
.3 The Contractor is responsible for the completion of the Notice of Project 

Application, to the DFO stated in DFO Letter of Review found in Appendix D. 
  
 

1.3 ENVIRONMENTAL MANAGAMENT PLAN 

.1 Conduct a site-specific environmental assessment based on review of contract documents, 
Marine Habitat Assessment Report, required work, and project site. Identify any known and 
potential environmental risks. 

.2 Develop site specific Environmental Management Plan based on the requirements of the 
appended document and submit to Owner for review. 

.3 Environmental Management Plan is to include the following information and measures, but is 
not limited to: 

.1 Identifying regulations of which the project works will comply with 

.2 Addressing recommendations made in the Marine Habitat Assessment Report 

.3 Preventing erosion and sedimentation 

.4 Managing water, air, and noise pollution 

.5 Preventing fuel and chemical spills 

.6 Protecting native flora and fauna, marine and land. 

.7 Undertaking spill response procedures 
 

 
1.4 DISPOSAL OF WASTES 

.1 Waste control shall include but not be limited to: 

.1 Not burying rubbish and waste materials on site. 

.2 Not disposing of waste or volatile materials, such as mineral spirits, oil or paint 
thinner into waterways, storm or sanitary sewers. 
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1.5 POLLUTION CONTROL 

.1 Pollution control shall include and not be limited to: 

.1 Maintaining temporary erosion and pollution control features installed under this 
contract. 

 
.2 Controlling emissions from equipment and plant to local authority’s emission 

requirements. 
 

.3 Mechanical Surface Cleaning. Prevent debris and other extraneous 
materials from contaminating air beyond application area, by providing 
temporary enclosures utilizing debris netting. 

 
.4 Abrasive Blast Cleaning. - Containment shall follow the general 

recommendations of SSPC Guide 6. Containment shall be designed to 
meet anticipated loads. The containment shall meet the minimum 
requirements of Class 3A. 

 

.5 Waterjetting. - Containment shall follow the general recommendations of 
SSPC Guide 6. Containment shall be designed to meet anticipated loads. 
The containment shall meet the minimum requirements of Class 4W. 

.6 Deploying containment booms of sufficient circumference around areas 
where work is taking place. 

.7 Spill kits and containment are to be maintained on site and ready for 
deployment in case of spills. 

• Spill kits are to contain sufficient quantities of absorbent material on 
site in close proximity to working machinery. 

• During the work there are to be trained and qualified personnel on 
site that are ready to deploy spill kits when necessary. 

.8 The above requirements do not supersede the requirements of the 
environmental management plan which may impose more stringent 
requirements. 

 
1.6 PROTECTION OF WILDLIFE 

.1 Protection of wildlife shall include and not be limited to: 

.1 Making every effort to minimize disturbance to the wildlife communities. 

.2 Not depositing any substances deleterious to fish or fish habitat directly or 
indirectly into fish bearing waters.  

.3 Ensuring all coating removal and application activities are conducted in isolation 
of water and that the coating, primer, etc. are cured before being in contact with 
water.   

.4 Developing and implementing an effective catchment/containment system (e.g., 
debris netting) and removal management plan for all maintenance and repair 
activities to prevent materials, debris (e.g., rust, metal cuttings, particulates, 
lead/zinc-based paint, etc.), or deleterious substances (e.g. uncured paint, primer, 
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particulates, and preservatives, etc.) from entering fish-bearing waters.  

.5 Developing and implementing a spill response plan to avoid a deposit of 
deleterious substances into fish-bearing waters. Ensure appropriate gear (e.g., 
floating containment boom) is onsite in the event that deleterious substances are 
released into the water. Onsite personnel should also be trained in spill 
prevention, containment and cleanup procedures. 

.6 Any large invertebrates adhering to the portion of the pier under construction 
must be removed and replaced in the nearby marine environment in a manner 
conducive to their survival. 

.7 Ensuring vessels are not operating in shallow water causing direct physical 
disturbance to the seabed/habitat from propeller scour.  

.8 Water-based equipment is not to ground upon the seabed except for the use of 
anchors or spuds needed to keep the equipment in place.  

.9 Minimizing movements/repositioning of the barge and subsequent spudding to 
minimize physical disturbance to the seabed.   

.10 Avoiding spudding down or anchoring in sensitive fish habitats such as eelgrass 
beds, kelp beds, or estuarine marsh. Clearly mark sensitive habitat areas to 
prevent accidental encroachment. 

 
END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 CSA W59-18 Welded Steel Construction 

.2 CSA W117.2-19 Safety in Welding, Cutting and Allied Processes 

1.2 DESCRIPTION 

.1 Localized steel repairs are expected to be required once cleaning of the steel elements 
begins. It is expected that the repairs will consist of welding replacement or additional 
material. 

1.3 DETERMINATION OF REPAIR 

.1 Localized steel repairs to be required based on an estimated section loss of 10% or more 
of a single section or joint detail of a steel element in question, the final decision to 
repair will be made by Structural Engineer, 

1.4 REPAIR DETAIL 

.1 Repair details will be provided on a case by case basis if required. 

1.5 METHOD OF MEASUREMENT 

.1 Measurement of steel repairs to be time and materials in accordance with submitted rates 
for personnel and equipment required to complete the repairs. A repair is considered 
complete once the surface has been profiled as per section 09 69 00 at which point time 
rates are no longer applicable. 

1.6 INSPECTION AND ACCEPTANCE 

.1 Localized steel repairs to be accepted per Structural Engineer inspection by the Owner. 

Part 2 Products 
 

2.1 GENERAL 

.1 Use only new materials except where specified otherwise. 
 

.2 Use products of one (1) manufacturer for material and equipment of the same type or 
classification, unless otherwise specified. 

 
.3 Unless otherwise specified, comply with manufacturer’s latest printed instructions for 

materials and installation methods. 
 

.4 Notify the Consultant in writing of any conflict between these specifications and 
manufacturer’s instructions. Consultant will designate which document is to be followed. 

 
.5 Prevent damage, adulteration and soiling of products during delivery, handling and 

storage. Immediately remove rejected products from site. 

 
2.6 STEEL 

.1 Items manufactured or fabricated from scrap steel of unknown chemical composition or 
physical properties are not acceptable. 
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.2 Welding: 

.1 Unless specified otherwise, welding is to be in accordance with CSA W59. 

.2 Provide evidence that welding companies are certified to CSA W47.1. 

.3 Steel Grades: 

.1 Channels and Angles: 350W 

.2 Miscellaneous Plate: 300W 

.4 Finish: 

.1 All installed steel channels, angles and plates are to be finished as per section 
09 96 00 surface profile. 

Part 3 Execution 
  

 

.1 Items manufactured or fabricated from scrap steel of unknown chemical composition or 
physical properties are not acceptable. 
 

.2 Repair to be undertaken in accordance with standard proposed repair details issued by 
the Consultant. 

 
 
 

END OF SECTION 
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Part 1 General 
 

1.1 REFERENCES 
.1 SSPC-SP 1 Solvent Cleaning 
.2 SSPC-SP 2 Hand Tool Cleaning 
.3 SSPC-SP 3 Power Tool Cleaning 
.4 SSPC-SP WJ-4/NACE WJ-4 Water Jet Cleaning of Metals 
.5 SSPC-SP 11 Power Tool Cleaning to Bare Metal 
.6 SSPC-PA COM Commentary on Paint Application 
.7 SSPC-PA 1 Shop, Field and Maintenance Painting of Steel 
.8 SSPC-PA 2 Measurement of Dry Film Coating Thickness with Magnetic Gauges 
.9 SSPC-SP6 Commercial Blast Cleaning 
.10 SSPC-SP10 Near White Metal Blast Cleaning 
.11 SSPC-SP 6 (WAB)/NACE WAB-3-2015, “Commercial Wet Abrasive Blast Cleaning”. 
.12 SSPC-SP WJ-3 - Waterjet Cleaning of Metals—Thorough Cleaning. 
.13 ASTM G62 – Standard Test Methods for Holiday Detection in Pipeline Coatings (Holiday 

Testing). 
.14 ASTM D4541- Standard Test Method for Pull-Off Strength of Coatings Using Portable 

Adhesion Testers. 
 

1.2 DESCRIPTION 

.1 A full replacement of the coating system is required on each pier structure from the 
lowest water level up to the connection detail with the deck beams. The work includes 
removing the existing coating with the completion of weld repairs where required.  

.2 Surface washing is to be washing to SSPC-SP WJ-4/NACE WJ-4, using LP WC to 
produce a surface that meets NV-2 levels for chloride contaminants. 

.3 Pack rusted areas shall be cleaned at least 10mm into the packed crevice. 

.4 Cleaning shall be undertaken between the following elevations: 

 1.0m or base of pile (Pier 1 will be fully exposed at low tide).  
 

 6.5 or intersection of longitudinal deck beams and pile cap (Pile cap elevations vary 
between phase 1 and phase 2 works). 

.5 Coating shall be applied between the following elevations: 

 1.0m or base of pile (Pier 1 will be fully exposed at low tide).  

 6.5m or intersection of longitudinal deck beams and pile cap (Pier elevations vary 
between phase 1 and phase 2 works). 

1.3 INSPECTION AND ACCEPTANCE 

.1 The following defects will be cause for rejection. 

.1 Surface profile not within specified range. 

.2 Under or over thickness as judged by SSPC PA2 level 3. 
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.3 Holidays. 

.4 Evidence of poor coverage at bolts, plate edges, lap joints, crevices, pockets, 
corners and re-entrant angles. 

.5 Surfaces which have been struck, scraped or otherwise damaged. 

.6 Surfaces which exhibit an objectionable texture such as orange peel, mud 
cracking, fish eyes or uneven gloss. 

.7 Other defects that will in the judgment of the Consultant reduce the effectiveness 
or longevity of the coating system. 

.8 Adhesion values of the coating to the steel or existing coating less than 800 psi 
when measured to ASTM D454. 

.2 Inspection intervals as per hold points stated in section 01 40 00 1.4.3. 
 
1.4 METHOD OF MEASUREMENT 

.1 Measurement of coating installation to be as per number completed pier unit or 
representative type. 

 
1.5 SUBMITTALS 

 
.1 The contractor is to submit two (300mm x 300mm) paint mock-ups of topcoat colour for 

review and final approval by Consultant prior to commencing any recoating work. 
 

.2 Alternatives to the coating systems may be submitted to the Consultant for review no later 
than 4 weeks prior to the commencement of the coating application work.  

 
.3 Contractor to submit written Manufacturers Coating Repair Procedure prior to 

commencement of coatings work. Procedure shall be subject to review and approval by the 
Consultant. 

 
.4 Contractor to submit written Manufacturers Overcoating of Existing Coatings Procedure 

which shall include criteria for acceptance of existing coating adhesion and surface 
preparation procedures. Procedure shall be subject to review and approval by the 
Consultant. 
 

 

Part 2 Products 
 

2.1 GENERAL 

.1 Use only new materials except where specified otherwise. 
 

.2 Use products of one (1) manufacturer for material and equipment of the same type or 
classification, unless otherwise specified. 

.3 Unless otherwise specified, comply with manufacturer’s latest printed instructions for 
materials and installation methods. 

.4 Notify the Consultant in writing of any conflict between these specifications and 
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manufacturer’s instructions. Consultant will designate which document is to be followed. 

.5 Deliver, store and maintain packaged material and equipment with manufacturer’s seals 
and labels intact. 

.6 Prevent damage, adulteration and soiling of products during delivery, handling and 
storage. Immediately remove rejected products from site. 

.7 Store products in accordance with suppliers’ instructions. 

 
 

2.2 APPROVED PRODUCTS – COATING SYSTEM 

.1 Table 2.4-1 below lists the approved paint systems acceptable for use on the Bevan Fishing 
Pier: 

 
Table 2.4-1 Coating Systems 
 

 
Stripe Coat Topcoat 

AKZO NOBEL 
(International Paint) Interzone 954 Interzone 954 

PPG SigmaShield 880 SigmaShield 880 

 
.2 The stripe coat shall be applied immediately prior to the topcoat. The topcoat shall be applied 

wet on wet with the stripe coat. 
 
.3 The Contractor shall submit a color palette to the Owner for review and confirmation of all 

coating colors.  
 

.4 The use of “quick cure” components for faster curing is not permitted. 
 

.5 Topcoat colour shall be black. Pigment shall be ground-in rather than tinted. Colour to be 
confirmed by the Owner prior to selection. 

 
.6 Coating materials shall be applied and cured according to the current Manufacturer’s product 

data sheets. If discrepancies between this specification and the manufacturers’ requirements 
exist, then the more stringent requirement will apply. 

 

Part 3 Execution 
 
3.1 ENVIRONMENT PROTECTION MEASURES – DFO MITIGATION APPROVAL

  
.1 See section 01 35 43 Environmental Procedures for limitations on surface preparation 

procedures and time constraints on use of surface preparation methods. 

 
3.2 WASHING 

 
.1 Secure local water source such as fire hydrant or other main connection to provide suitable 

uncontaminated fresh water. 
 

.2 Debris netting/containment to catch particulates to be installed from intertidal zone to 
approximately 1m above maximum surface requiring cleaning, 
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.3 Washing piles, pier caps and bracing surfaces with fresh water ~2000 psi – 5000 psi. 

 
.4 Washing shall remove soluble salt contaminants. 

 
3.3 SURFACE CLEANING 

 
.1 There are three options for surface preparation: 

.1 Power tool cleaning,  

.2 Abrasive blasting, and 

.3 Waterjet cleaning. 
 

3.4 LOCALIZED POWER TOOL CLEANING 
 

.1 Localized power tool cleaning may be completed at select localized areas subject to approval 
by Consultant. Mechanical removal of remaining coatings to expose bare steel to SSPC – SP11. 
 

.1 Surface profile to be prepared using mechanical means in accordance with SSPC-SP-11 using a 
Monti Power Bristle Blaster® or equivalent to achieve a profile of 2.0 to 3.5mil. Pack rusted 
areas shall be cleaned at least 10mm into the packed crevice. 

 
.2 Debris to be removed from catchment netting at periodic intervals to minimize buildup of 

debris. 
 

.3 Surface cleaning shall result in a bare steel sharp and angular profile. The surface shall be free 
of soluble salts to the limits required by the coating manufacturer. 

 
3.5 ABRASIVE BLASTING 

 
.1 Surface to be cleaned by Washing (Section 3.2) prior to blast cleaning. 

.2 The steel surface shall be abrasive blast cleaned to SSPC-SP 10/NACE No.2, Near-White 
Metal Blast Cleaning. Surface profile shall be 35 to 65 µm (1.0-3.5 mils) and sharp. Pack 
rusted areas shall be cleaned at least 10 mm into the packed crevice. 

 
3.6 WATERJET CLEANING  

 
.1 Surface to be prepared to minimum SSPC SP WJ-3 / NACE WJ-3 or SSPC-SP 6 

(WAB)/NACE WAB-3-2015. 

.2 Maximum standoff distance of nozzle to be 6 inches with a turbo rotating nozzle. 

.3 Preparation shall result in a surface profile of 2.0 to 3.5 mils. If surface profile is not met after 
waterjet cleaning, then additional abrasive blasting or localized power tool cleaning will be 
required. 

.4 Areas of remaining paint to be roughened up as per section 3.7. 

.5 Proposed waterjet cleaning equipment and procedure to be provided. The coating manufacturer 
shall provide comment on the suitability of the proposed waterjet cleaning procedure. 

 
3.7 OVERCOATING EXISTING COATING 

 
.1 If any tightly adhered coating remains on the surface then compatibility shall be proven through 

bond testing prior to overcoating by the Contractor.  
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.2 Overcoating of existing coating to follow Manufacturers written instructions for surface 
preparation and meet the minimum requirements of SSPC SP 2 / SSPC SP3. 

.3 Overcoating of existing coating requires approval of the Consultant. 
 

 
3.8 COATING APPLICATION 

 
.1 All paint works shall use the principles in SSPC-PA COM Commentary on Paint Application 

and SSPC-PA 1 Shop, Field and Maintenance Painting of Steel to establish methodology and 
measure acceptable performance. 
 

.2 For pitted surfaces the contractor shall apply a brush coat into the pits of the topcoat prior to 
applying the topcoat wet on wet. 
 

.3 Immediately prior to coating, the surface shall meet the washing and cleaning criteria outlined 
above. 

 
.4 Acceptable chloride levels prior to painting shall be max 7 µg/cm2. 

 
.5 Coating thickness shall be 18 – 24 mils applied in one coat. Thickness shall be within the 

Manufacture’s range as measured by SSPC-PA 2, Restriction Level 3. 
 

.6 The stripe coat shall be applied and cured as per Manufacturer’s instructions. 
 

.7 The topcoat shall be applied by spray method. At the start of the spray application the 
contractor shall perform wet film thickness measurements in order to gauge the amount of 
material applied. 

 
.8 After curing the surface shall be inspected by the Consultant. The Consultant can perform 

holiday testing on the coating system. Holidays will be marked for repair by the Contractor. 
Access for holiday testing to be provided by the Contractor. 

 
.9 Coating repairs shall be completed in accordance with the Manufacturer’s recommended repair 

procedure. 
 

3.9 ADHESION TRIAL PRIOR TO FULL SCALE SURFACE PREPARATION 
 

.1 Prior to proceeding with full scale coating surface preparation and coating application the 
Contractor is to prepare a trial area using the proposed surface preparation techniques. The trial 
shall include all quality control measures and bond testing to ASTM D ASTM D4541. 

 
3.10 QUALITY ASSURANCE TESTING BY CONSULTANT 

 
.1 The Contractor shall provide access to the structure to facilitate quality assurance testing by the 

Consultant.  

.2 Damage to the coating by the Consultant shall be repaired by the Contractor. 
 

 

 
END OF SECTION 
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Part 1  General 
 

1.1 DESCRIPTION 
 

.1 The pile wrapping system shall consist of a paste, petrolatum tape and fiberglass outerwrap. 

.2 The pile wrapping systems shall be installed on the piles within the intertidal zone. 
 

.3 Wraps shall be applied between the following elevations, see drawing 102: 

.1 -0.85m or base of pile 

.2 1.5 m. 

.4 Contractor shall comply with all written recommendations of the manufacturer regarding 
supply, application and fastening of the specified system. 

 
1.2 METHOD OF MEASUREMENT 
 

.1 Measurement of coating installation to be per number of completed installations of pile 
wrapping systems per pier. 

 
1.3 SUBMITTALS 

 
.1 Appropriate manufacturer data and procedures to be submitted to the Consultant for 

review. 

.2 Alternative pile wrapping system may be submitted to the Consultant for review and 
approval.  

Part 2  Products 
 

2.1 PRODUCTS 
 

.1 System to be installed is Denso SEASHIELD SERIES 70™ with paste. To be installed in 
accordance with Engineering Specifications for SeaShield Series 70™ Petrolatum Tape & 
Glass Outerwrap Protection System for Steel, Concrete and Timber Piles Version 2212.14 (See 
Appendix E). 
 

.2 Alternates to be submitted for approval by consultant. 
 

Part 3  Execution 
 

3.1 GENERAL 
 

.1 Installation of pile wrap system to follow installation of coating system. 
 

3.2 WASHING 
 

.1 Secure local water source such as fire hydrant or other main connection to provide suitable 
uncontaminated fresh water. 
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.2 Remove marine growth and foreign matter for the entire length which is to be protected in 
accordance with SSPC SP 2/3 “Hand Tool Cleaning” or “Power Tool Cleaning”. A hydraulic 
whirl away or high-pressure water blasting may also be used to prepare the surface. Fresh water 
~2000 psi – 5000 psi. 
 

3.3 PRIMER 
 

.1 If surface has corrosion pits greater than 2 mm, apply a thin uniform layer of primer over 
corroded area and fill all pits.  

 
.2 When applying the primer underwater, use a gloved hand to displace the water and slowly rub 

primer onto surface and into pits. (Note: When applying underwater the primer will be less 
visible on the pile.) 

 
3.4 WRAPPING 
 

.1 Pile wrap shall be installed in accordance with the Manufacturer’s product data sheets and the 
steps below. 

 
.2 The Piling Tape shall be wrapped onto the pile and bracing using a minimum 55% overlap. 

Application shall begin at the designated low point indicated in the specifications and drawings 
and proceed upward to the high point, creating a weather board effect.  

 
.3 Hold end of the tape firmly against the starting point and firmly press onto the surface. Unroll 

the tape, keeping the roll close to the pile. Do not get a long lead of tape as it will tend to fold 
and gap on the surface being wrapped.  

 
.4 Apply sufficient tension to provide continuous adhesion, but do not stretch the tape. As 

application proceeds, press out all folds and air pockets that may occur.  
 

.5 Maintain a minimum 6" (150 mm) overlap when overlapping one roll with the end of a new 
roll.  

 
.6 At the completion of each roll, smooth the overlaps by hand in the direction of the spiral to 

insure sealing of the overlap. 

 
3.5 OUTER COVER 

 
.1 Outer cover shall be installed in accordance with the Manufacturer’s product data sheets and 

the steps below. 
 

.2 In the pile protection zone, apply the outer tape in a similar fashion to the inner tape by starting 
with two full circumferential wraps about 2" (50 mm) below the inner tape, then proceed 
spirally upward along the pile progressing with a 55% overlap, this will ensure a minimum 
double thickness of tape. 
 

.3 Commence each new roll by overlapping the last roll by 6" (150 mm), as wrapping proceeds, 
smooth by gloved hand to exclude water, air bubbles and wrinkles from under the tape and to 
aid sealing of overlaps. Any overlapped edges are to be molded and smoothed down by hand. 
 

.4 This process is repeated all the way along the protection zone to a point a min. of 2" (50 mm) 
above the end of the inner tape finishing again with two complete horizontal turns of the tape. 
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END OF SECTION 
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Part 1 General 
 

1.1 DESCRIPTION 

.1 Installation of new sacrificial anodes is required for each pier on the Bevan Fishing Pier. 
It is not necessary to remove the existing anodes. Anode quantities: 

.1 Type W  - 2 units per pier 

.2 Type X - 3 units per pier 

.3 Type Y - 2 units per pier 

.4 Type Z - 2 units per pier 

See drawing 104 for locations. 

.2 Anode connection tabs to be modified or replaced to accept second connection and 
moved to a suitable location above the HHWL as to not interfere with pile wrapping 
process.  

 
.3 Attachment of anode connection points shall be included in the anode installation 

price and is not considered additional steel repairs. 
 

.4 Anode connection tabs to be installed above mean water level such that they are above 
the water line during most tidal conditions. 
 

1.2 INSTALLATION DETAIL 

.1 Installation details to be submitted and require review and approval by Consultant. 

1.3 METHOD OF MEASUREMENT 

.1 Measurement of anode install to be unit rate per anode installed. 

1.4 SUBMITTALS 

.1 Appropriate manufacturer data to be submitted to the Consultant for review prior to 
installation of anodes. 

Part 2 Products 
 

2.1 GENERAL 

.1 Use only new materials except where specified otherwise. 

.2 Anodes 
 

.1 Anode design to be as currently installed, cable connection to pier to facilitate 
ease of measuring. 
 

.2 Cable to be of length such that anode stays submerged during low tide, 
approximately 4.5m minimum. 

 
.3 Anodes to be Zinc or Aluminum. 
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.4 Anodes to be 27.2kg (60lbs). 

.1 Steel: 

.1 Miscellaneous Plate: 300W 

 

Part 3 Execution 
 

3.1 GENERAL 

.1 Items manufactured or fabricated from scrap steel of unknown chemical composition or 
physical properties are not acceptable. 

 
 

END OF SECTION 
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Town of Sidney – Bid Forms  
  



TOWN OF SIDNEY

Bevan Fishing Pier Repair - Bid Checklist 

Submit the following documents as shown below: 

□ Bid Form

□ Bid Schedule of Quantities and Prices

□ Schedule of Force Account Rates

□ List of Subcontractors

□ List of Manufacturers and Suppliers

□ Site Equipment and Personnel

□ Comparable Experience

□ Sample generic environmental management plan 

□ Sample generic coating quality control plan

□ Contractor Preliminary Construction Schedule

□ Bid Bonding

□ Consent of Surety

□ Undertaking of Insurance
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Bids shall be open for acceptance for a period of sixty (60) days from the Closing Time of this Tender. 

By way of submission, we acknowledge that we have received and carefully reviewed all of the RFT 
documents, include all posted addenda. Accordingly, we agree to perform and complete the requirements 
of this tender for the price provided. 

 

Our address is as follows:            

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

 

Telephone No _______________________ E-Mail Address 
_________________________________________________ 

 

 

This submission is executed this ____________ day of __________________________, 20 
______________ 

 

 

_____________________________________________________________________________________ 

Full Legal Name of Bidder 

 

_____________________________________________________________________________________ 

Authorized Signature 

 

_____________________________________________________________________________________ 

Printed Name of Signatory 

*Document must be signed or the Bid Submission will be rendered non-compliant*
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In accordance with the request for Tender and specification, the table submits the unit prices proposed to 
complete the scope of work. 

 
 

Description of Work Unit Quantity Unit Rate 
Total 

Amount ($)

1.0 
Mobilization and Demobilization Coating 

SS 09 69 00 

Lump Sum

 
1 

  

2.0 
Mobilization and Demobilization Wrapping 

SS 35 59 00 

Lump Sum

 
1 

  

3.0 
Mobilization and Demobilization Anode 

SS 36 60 00 

Lump Sum

 
1 

  

4.0 

Surface preparation, recoating of pier structure 
consisting of Type W piles inclusive of all 

environment protection measures. 

09 69 00 

Per Pier 3 
  

5.0 

Surface preparation, wrapping of pier structure 
consisting of Type W piles inclusive of all 

environment protection measures. 
35 59 00 

Per Pier 3 
  

6.0 

Surface preparation, recoating of pier structure 
consisting of Type X piles inclusive of all 

environment protection measures. 
09 69 00 

Per Pier 4 
  

7.0 

Surface preparation, wrapping of pier structure 
consisting of Type X piles inclusive of all 

environment protection measures. 
35 59 00 

Per Pier 4 
  

8.0 

Surface preparation, recoating of pier structure 
consisting of Type Y piles inclusive of all 

environment protection measures. 
09 69 00 

Per Pier 3 
  

9.0 

Surface preparation, wrapping of pier structure 
consisting of Type Y piles inclusive of all 

environment protection measures. 

35 59 00 

Per Pier 3 
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10.0 

Surface preparation, recoating of pier structure 
consisting of Type Z piles inclusive of all 

environment protection measures. 
09 69 00 

Per Pier 1 
  

11.0 

Surface preparation, wrapping of pier structure 
consisting of Type Z piles inclusive of all 

environment protection measures. 
35 59 00 

Per Pier 1 
  

12.0 Steel Repairs 05 01 00 
Budget 

Allowance
n/a  $10,000 

13.0 Installation of sacrificial anodes 35 60 00 Per Anode 30   

Subtotal  

GST  

Total  
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The following hourly labour rates shall be used to evaluate the cost of authorized changes in the work where 
it is impractical to fix the price in the order. 

Hourly labour rates include holiday pay, insurance, fringe benefits, travel allowance, small tools (with a 
new unit cost of $500 or less), and Contractor’s overhead and profit. The hourly labour rates shall exclude 
GST. 

Labour categories shall include: 

 

Regular Hourly Rate  - Up to________ hrs/day or_____hrs/wk

Overtime   - 1.5x up to ____hrs/day or _____hrs/wk

and    - 2.0X up to ____hrs/day or _____hrs/wk

 

Contractor shall note the expiry date of all relevant Trade Agreements within the scheduled project. 
(Trade - Contract Expiry Date) 

 

Personnel: 

List By Occupation  Hourly Rate   Overtime Rate  

Superintendent 
 

 
 

 
 

Forman 
 

 
 

 
 

Labourer 
 

 
 

 
 

Others: 
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The following rates for Contractor-owned and/or rented equipment shall be used to evaluate the cost of 
authorized changes in the Work not covered by the Schedule of Unit Rates or the Schedule of Additional 
Unit Rates for Additions and Deletions.  

These rates are all-inclusive and firm for the duration of the Work, including without limitation; fuel, 
lubrication, service, maintenance, depreciation, mobilization and demobilization, Contractor’s overhead 
and profit. Daily rates are for eight-hour days, and weekly rates are for 40 hour weeks, in each case exclusive 
of start-up and shutdown time which shall be at no cost. Rates are exclusive of operator. The Contractor 
shall not charge for standby or for premium time on equipment. Equipment shall not be charged for more 
than eight hours per day, regardless of the duration used.  

It is acknowledged by the Contractor that if any portion of an hour is spent in performing the Work on a 
force account basis, a pro rata portion of the force account rate shall only be charged. 

Equipment (complete with operator): 

Description Hourly Rate  Model and Size 
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It is our intention that the following work will, subject to the Consultant's approval, be subcontracted to the 
firms indicated below.  All other work will be performed by our own forces, except as authorized in writing 
by the Consultant. 

Trade  Name and Address of Subcontractor 
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The following is a list of suppliers from whom we intend to purchase the various items of material indicated, 
together with the product brand name or the name of the manufacturer of each. 

We will alter neither products nor suppliers from those listed below without the written authorization of the 
Consultant. 

Item  Product Name and Manufacturer  Supplier 
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We provide the following information in order that the Owner may judge our ability to fulfil the Contract 
requirements. 

1. The size, model, and make of the equipment which we will place on the project and use during the 
course of the works is as follows: 

Equipment  Size  Make  Model 

 
 

 
 

 
  

 
 

 
 

 
  

 
 

 
 

 
  

 
 

 
 

 
  

 
 

 
 

 
  

 
 

 
 

 
  

 
 

 
 

 
  

 

2. The average number of workers we will employ and maintain on the project is: 

______________. 

3. The name of the superintendent that we propose to place on the project and their previous 
experience on this type of construction is as follows: 

Superintendent ______________. 
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4. Key personnel who will be involved on the project are: 

Position  Name  Years of relevant experience 
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We provide the following information in order that the Owner may judge our ability to fulfil the Contract 
requirements. 

 

Project     

Description 
 

 
 

 

  
 

 
 

Value  
 

 
 

 
 

 
 

 

Project  
 

 
 

Description 
 

 
 

 

  
 

 
 

Value 
 

 
 

 

 
 

 
 

 

Project  
 

 
 

Description  
 

 
 

  
 

 
 

Value  
 

 
 

  
 

 
 

Project  
 

 
 

Description  
 

 
 

  
 

 
 

Value  
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Contractor to indicate schedule with bar chart indicating major descriptions: 

 

Activity 
Monthly Construction Schedule 

1 2 3 4 5 6 7 
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GENERAL INFORMATION 
 

This document does not replace the Workers Compensation Act or OH&S Regulations 
 

Section 118 of the Workers Compensation Act: 

“multiple employer workplace” means a workplace where workers of 2 or more employers are working at the 
same time. 
Note: 

 Workers of one employer do not necessarily have to come in contact with workers of the other 

 They do not have to be in the same place at the same time 

 Workers’ activities could affect the health and safety of another employer’s workers. This is true even if the 
workers at the workplace are workers of the owner or contractor. 

“prime contractor” means, in relation to a multiple-employer workplace, 

 The directing contractor, employer or other person who enters into a written agreement with the owner of that 
workplace to be the prime contractor for the purposes of this Part, or 

 If there is no agreement referred to in paragraph (a), the owner of the workplace. The prime contractor of a 
multiple employer workplace must, 

 Ensure that the activities of all employers, workers (including the owners), and other persons at the workplace 
relating to occupational health and safety are coordinated and 

 Do everything that is reasonably practicable to establish and maintain a system or process that will ensure 
compliance with the WC Act and the Regulation in respect of the workplace. 

Each employer of workers at a multiple employer workplace must give to the prime contractor the name of the 
person the employer has designated to supervise the employer’s workers at that workplace. 

For the sake of clarity, the following apply in determining whether there is a “multiple-employer” workplace: 

 Two or more adjacent workplaces do not constitute a “multiple-employer workplace”, even though the activities at 
one place might affect the health and safety of workers at an adjacent workplace. 

 In contrast, the workplace will generally be a “multiple-employer” workplace in the following situations: 
- Workers of different employers are present at the same time working on the different projects; or 
- Workers of different employers are present at the same time working on the same project. 

 
In either case, the workplace would be considered a “multiple-employer” worksite. 

 In determining whether “workers of 2 or more employers are working at the same time”, the phrase “at the same 
time” will be given such fair, large and liberal construction as may best attain the objectives of section 118. “At 
the same time” does not mean that, at any precise point in time, there are workers of 2 or more employers present 
in the workplace. Rather, it means that, over an appropriate interval, there are workers of 2 or more employers 
present in the workplace, whether or not the 2 or more groups of workers are actually present together in the 
workplace at any precise point in time at all. The duration of the interval of time to be considered will depend 
upon the circumstances of the individual workplace. 

 

 Whether the workers of the one employer come into actual contact with the workers of the other employer does 
not generally affect the determination of whether the workplace is a “multiple-employer workplace”. An 
employer, the employer’s workers and their activities could well affect the health and safety of another employer’s 
workers who come into the workplace later in the day or on another day, even though there may be no actual 
contact between the two groups of workers. However, the degree to which the activities of the first employer and 
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its workers affect the health and safety of the second employer’s workers will generally affect the determination of 
the responsibilities of the prime contractor and of the two employers under Part 3 and the regulations. 

 

 Virtually all workplaces will be visited by workers of other employers. For example, workers may deliver or pick 
up mail, goods or materials or enter to inspect the premises. Short term visits of this type, even if regular, do not 
make the workplace a “multiple-employer workplace” for purposes of section 118(1). 

 
The written agreement referred to in section 118(1) of the Act must be made available within a reasonable time if 
requested by a Board officer. 

 
There can be only one “prime contractor” at a workplace at any point in time. If an owner enters into more than one 
agreement purporting to create a “prime contractor” for the same period of time, the owner is considered to be the prime 
contractor. 
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Section 119 of the Workers Compensation Act: 

Every owner of a workplace must: 

a) provide and maintain the owner’s land and premises that are being used as a workplace in   a manner that 
ensures the health and safety of persons at or near the workplace, 

b) give to the employer or prime contractor at the workplace the information known to the owner that is necessary 
to identify and eliminate or control hazards to the health or safety of persons  at the workplace, and 

c) comply with this Part, the regulations and any applicable orders. 

Prime Contractor Qualified Coordinator OJ&S Regulations 20.3: 
.1 If a work location has overlapping or adjoining work activities of 2 or more employers that create a hazard to 

workers, and the combined workforce at the workplace is more than 5, 

a) the owner, or if the owner engages another person to be the prime contractor, then that person must: 
(i) appoint a qualified coordinator for the purpose of ensuring the coordination of health and safety activities 

for the location, and 
(ii) provide up-to-date information as specified in subsection (4), readily available on site, and 

b) each employer must give the coordinator appointed under paragraph (a)(i) the name of a qualified person 
designated to be responsible for that employer’s site health and safety activities. 

 
.2 The duties of the qualified coordinator appointed under paragraph (2)(a)(i)  include: 

a) informing employers and workers of the hazards created, and 

b) ensuring that the hazards are addressed throughout the duration of the work activities. 
 

.3 The information required by subsection (2)(a)(ii) includes: 

a) the name of the qualified coordinator appointed under subsection (2)(a)(i), 

b) a site drawing, which must be posted, showing project layout, first aid location, emergency transportation 
provisions, and the evacuation marshalling station, and 

c) a set of construction procedures designed to protect the health and safety of workers at the workplace, 
developed in accordance with the requirements of this Regulation. 
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PRE-CONSTRUCTION MEETING  FORM 
 
 

Date:  Meeting Location:     
 

Firm Name  Contract #:     
 

Prime Contractor: 
 

Prime Contractor’s Superintendent:    
 

Town’s Contract Representative:    
 

AGREEMENT 

The Prime Contractor: 
 

 Acknowledges appointment as Prime Contractor defined by WorkSafe BC OH&S Regulations Sections 20.2 and 
20.3, and in the Workers’ Compensation Act, Sections 118 Clauses 1 and 2. 

 Understands the Owners duties as defined in the Workers’ Compensation Act, Section 119. 

 Understands for any discrepancy establishing health and safety protocol, WorkSafe BC OH&S Regulation and/or 
the Workers’ Compensation Act (Part 3) shall prevail. 

 Acknowledges being informed of any known workplace hazards by the owner or owner’s delegate, by signing 
attached “Existing Known Hazard Assessment” form. 

 Shall communicate known hazards to any persons who may be affected and ensure appropriate measures are taken 
to effectively control or eliminate the hazards. 

 Shall ensure all workers are suitably trained and qualified to perform the duties for which they have been assigned. 

 Shall ensure or coordinate first aid equipment and services as required by WorkSafe BC OH&S Regulation. 

 Shall coordinate the occupational health and safety activities for the project. 

 Assumes responsibility for the health and safety of all workers and for ensuring compliance by all workers with the 
Workers’ Compensation Act (Part 3) and WorkSafe BC OH&S Regulation. 

 Understands any WorkSafe BC violation by the Prime Contractor may be considered a breach of contract resulting 
in possible termination or suspension of the contract and/or any other actions deemed appropriate at the discretion 
of the Municipality. 

 Understands any penalties, sanctions or additional costs levied against the Prime Contractor will be the 
responsibility of the Prime Contractor. 

 Accepts the following required documents shall be maintained and made available upon request from the 
Municipality and/or WorkSafe BC Prevention officer at the workplace. 
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The documents required to be maintained and available by the Prime Contractor will include, but not be limited to: 

 All notices which the Prime Contractor is required to provide to WorkSafe BC as per WorkSafe BC OH&S 
Regulation. 

 Any written summaries of remedial action taken to reduce occupational health and safety hazards within the area of 
responsibility. 

 All directives and inspection reports issued by WorkSafe BC. 

 Records of any incidents and accidents occurring within the Prime Contractor’s area of responsibility. 

 Completed accident investigations for any incidents and accidents occurring within the Prime Contractor’s area of 
responsibility. 

On a construction workplace, these additional documents are required to be maintained and available by the Prime 
Contractor: 

 Records of all orientation and regular safety meetings held between contractors and their workers, including topics 
discussed, worker names and companies in attendance. 

 Written evidence of regular inspections within the workplace. 

 Occupational first aid records. 

 Worker training records. 

 Current list of the name of a qualified person designated to be responsible for each subcontractor (employer’s) site 
health and safety activities. 

 Diagram of the emergency route to the hospital. 

The following information must be provided to the Town’s Contract Representative: 

 WorkSafe BC Notice of Project 

 WorkSafe BC Clearance Letter 

 Prime Contractor’s OH&S Safety Program 

 Prime Contractor’s OH&S Safety Program Document 

 First Aid Attendants:                                                                                                                                                   

                                                                                                                                       

                                                                                                              

 Safety Supervisor:                                                                                                                   

 Location of First Aid Station:                                                                                                                                        
 
 

Signature of Prime Contractor:                                                                                                                                                 

Signature of Town’s Contract 

Representative:                                                                                                                   
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EXISTING KNOWN HAZARD ASSESSMENT 
 

Discussion between the Prime Contractor and the Town’s Contract Representative 
  
 

Date:   Meeting Location:     
 

Prime Contractor:     
 

Prime Contractor Representative:     
 
  
 

• Town’s Contract Representative to make the Prime Contractor aware of any known extraordinary pre-
existing hazards peculiar to the contract. 

• It is recognized the known pre-existing hazards identified may not be a comprehensive list and due caution is 
always required. 

• Use additional pages if necessary. 
 

Identified Extraordinary Hazards 
Action required to eliminate or control 

hazards and ensure worker safety 

Comment:  

Comment:  

Comment:  

 
 
 
   

Prime Contractor Representative (signature) Town’s Contract Representative (signature) 
 
   

Prime Contractor Representative (printed) Town’s Contract Representative (printed) 
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DFO Notice of Review
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Denso SeaShield 70 Specification 

  



1.0  Scope
1.1  This specifi cation may be used for the materials and 

application of Denso SeaShield Series 70 for Steel, 
Concrete and Timber Pile Protection.  

1.2 The Engineer shall select appropriate sections of 
the specifi cation to insure that the specifi cation is 
comprehensive for specifi ed work.

2.0  General Requirements
2.1  Contractor shall comply with all written 

recommendations of the manufacturer regarding 
application of the specifi ed system.

2.2  The manufacturer of specifi ed materials shall be 
Denso North America, 9710 Telge Road, Houston, TX 
77095, Tel: 281-821-3355 or 90 Ironside Crescent,                       Unit 12, Toronto, Ontario, Canada M1X1M3                
Tel: 416-291-3435. E-mail: info@densona.com

3.0  Materials
3.1  Denso Paste S105™

3.1.1  The Denso Paste S105 shall be comprised of  
saturated petroleum hydrocarbons (petrolatum), inert 
fi llers and passivating agents.

3.1.2  The paste is used to displace moisture, passivate 
surface oxides and fi ll surface imperfections.

3.1.3 The Denso Paste S105 shall meet the physical 
specifi cation values listed on the product data sheet. 
Denso Paste S105 shall only be used on steel and 
concrete piles in pitted areas. If the surface to be 
protected is pitted to a depth of 2 mm or more then a 
layer of Denso Paste S105 should be applied over the 
pitted area.

3.2 Denso Marine Piling Tape™
3.2.1 The Denso Marine Piling Tape shall be comprised of 

a non-woven synthetic fabric carrier fully impregnated 
and coated with a neutral petrolatum-based compound 

with water displacing agents and backed with a thin 
layer of HDPE.

    Only Densyl Tape™ is used for H-piles. It shall be 
comprised of a non-woven synthetic fabric carrier fully 
impregnated and coated with a neutral petrolatum-
based compound with inert siliceous fi llers and 
inhibitors.

3.2.2 The Denso Marine Piling Tape and Densyl Tape 
shall have a character stable in composition and 
plasticity over a wide temperature range. The tape 
shall be non-hardening and non-cracking. The tape 
shall accommodate vibration and extreme movement 
of substrate. Highly resistant to mineral acids and 
alkalies.

3.2.3 The Denso Marine Piling Tape and Densyl Tape shall 
meet the physical specifi cations values listed on the 
specifi cation sheet.

3.3     Denso Glass Outerwrap™ (white, black or brown) and 
/ or Glass Outerwrap UV (gray, black or brown)

3.3.1 Denso Glass Outerwrap and / or Glass Outerwrap UV 
is a fi berglass cloth impregnated with a water-activated 
resin that is used as a protective outer wrap over 
Denso Marine Piling Tape. It is a protective coating 
which offers exceptional mechanical and impact 
strength for underwater, underground, and above 
ground pipe and piles. It can be applied between 32°F 
(0°C) and 150°F (66°C).

3.3.2 Setting Times - Glass Outerwrap
50°F (10°C) - 60 minutes
70°F (21°C) - 30 minutes
90°F (32°C) - 15 minutes

3.3.3 Setting Times - Glass Outerwrap UV
50°F (10°C) -    6 hours
70°F (21°C) - 2.5 hours
90°F (32°C) -    1 hour

3.3.4 Denso Glass Outerwrap is designed to be used in 
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areas where UV exposure is minimal or non-existent. 
Denso Glass Outerwrap UV is designed to be used in 
areas where UV exposure is common.

3.4 Denso Poly-Wrap™
3.4.1 Denso Poly-Wrap is a 200 gauge (2.0 mil / 0.06 mm) 

wrap made from high-performance metallocene resins.

4.0 Surface Preparation
4.1       Identify piles to be protected between elevations 

indicated on the drawings.
4.2     Remove marine growth and foreign matter for the 

entire length which is to be protected with the series 
70 system in accordance with SSPC SP 2/3 “Hand 
Tool Cleaning” or “Power Tool Cleaning”. A hydraulic 
whirl away or high-pressure water blasting may also be 
used to prepare the surface

5.0 Application of Denso Paste S105
         (Steel Piles Only)

5.1  If surface has corrosion pits greater than 2 mm, 
apply a thin uniform layer of Denso Paste S105 over 
corroded area and fi ll all pits. 

5.2  When applying the Denso Paste S105 underwater, 
use a gloved hand to displace the water and slowly rub 
Denso Paste S105 onto surface and into pits. (Note: 
When applying underwater the primer will be less 
visible on the pile.)

6.0 Application of Denso Mastics 

6.1  To protect complex surfaces and confi gurations such 
as brackets, fl anges, valves etc., apply Densyl™ 
Mastic or Denso Profi ling Mastic™ by fi lling and 
packing to achieve a uniform contour to which tape 
can be applied without bridging or voids.  

6.2  Use Densyl Mastic or Denso SeaShield SZ 
Underwater Epoxy™ to fi ll in cavities at the pile / pile 
cap interfaces.

7.0 Application of SeaShield Foam Blocks™
         and Densyl Tape (For Steel H-Piles Only)

7.1  Wrap foam blocks with Densyl Tape with minimum 1" 
(25 mm) overlap.

7.2  Insert the wrapped foam blocks into the openings of 
the H-Piles on each side, ensuring a tight fi t.

7.3  The Densyl Tape shall be spirally wrapped around 
the H-Pile using a 55% overlap, which will provide a 
double thickness of tape throughout.

7.4  Hold end of the tape fi rmly against the starting point 

and fi rmly press on the surface. Unroll the tape, 
keeping the roll close to the surface. Do not get a 
long lead of tape, as it will tend to fold and gap on the 
surface being wrapped.

7.5  Apply suffi cient tension to provide continuous 
adhesion, but do not stretch the tape. As application 
proceeds, press out all folds and air pockets that may 
occur.

7.6  Maintain a minimum 6" (150 mm) overlap when 
overlapping one roll with the end of a new roll.

7.7  At the completion of each roll, smooth the overlaps by 
hand in the direction of the spiral to insure sealing of 
the overlap.

8.0 Application of Denso Marine Piling Tape

8.1 The Denso Marine Piling Tape shall be wrapped onto 
the pile using a minimum 55% overlap. Application 
shall begin at the designated low point indicated in the 
specifi cations and drawings and proceed upward to 
the high point, creating a weather board effect.

8.2 Hold end of the tape fi rmly against the starting point 
and fi rmly press onto the surface. Unroll the tape, 
keeping the roll close to the pile. Do not get a long lead 
of tape as it will tend to fold and gap on the surface 
being wrapped. 

8.3 Apply suffi cient tension to provide continuous 
adhesion, but do not stretch the tape. As application 
proceeds, press out all folds and air pockets that may 
occur.

8.4 Maintain a minimum 6" (150 mm) overlap when 
overlapping one roll with the end of a new roll.

8.5 At the completion of each roll, smooth the overlaps by 
hand in the direction of the spiral to insure sealing of 
the overlap.

9.0 Application of Denso Glass Outerwrap 
         and/or Glass Outerwrap UV
9.1 Once removed from the sealed wrapper, the Denso 

Glass Outerwrap and/or Glass Outerwrap UV roll 
needs to initially be immersed in clean water for 
approx. 1 minute (clean, clear sea water will suffi ce) 
before it can be used so as to initiate the resin curing 
process. 

9.2 In the pile protection zone, apply the outer tape in a 
similar fashion to the Denso Marine Piling Tape by 
starting with two full circumferential wraps about 2" 
(50 mm) below the inner tape, then proceed spirally 
upward along the pile progressing with a 55% overlap, 
this will ensure a minimum double thickness of tape. 
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HOUSTON:
9710 Telge Road,
Houston, Texas,
U.S.A.  77095

Tel: 281-821-3355
Fax: 281-821-0304

DENSO NORTH AMERICA

A Member of Winn & Coales International
www.densona.com

TORONTO:
90 Ironside Crescent,

Unit 12, Toronto,
Ontario, Canada M1X1M3

Tel: 416-291-3435
Fax: 416-291-0898

9.3 Commence each new roll by overlapping the last roll 
by 6" (150 mm), as wrapping proceeds, smooth by 
gloved hand to exclude water, air bubbles and wrinkles 
from under the tape and to aid sealing of overlaps. Any 
overlapped edges are to be moulded and smoothed 
down by hand. 

9.4 This process is repeated all the way along the 
protection zone to a point a min. of 2" (50 mm) above 
the end of the inner tape fi nishing again with two 
complete horizontal turns of the tape. 

10.0 Application of Denso Poly-Wrap™

10.1  A temporary double layer of Denso Poly-Wrap shall 
be immediately applied over the uncured Glass 
Outerwrap and / or Glass Outerwrap UV. This allows 
all seams of the Glass Outerwrap to lay out more 
smoothly and provides a tighter cured seal. 

10.2 The Poly-Wrap should be removed after approx. 4 
hours depending on temperature. (Refer to section 
3.3.4)  

11.0 Application of Mud Line Seal

11.1  If the system is required to protect the pile below the 
mud line, then a mud line seal is required. 

11.2  Excavate the soil around the base of the piles so that 
the outercover system extends to a minimum of 2 
feet (.61 m) below the mud line. After installation of 
the Glass Outerwrap and/or Glass Outerwrap UV & 
removal of the Denso Poly-Wrap, backfi ll all excavated 
areas to the original mud line.

12.0 Inspection (If Necessary)

12.1  Using an oscillating Dremel tool or utility knife, 
carefully cut a 3" x 3" square into the layer of Denso 
Glass Outerwrap and/or Glass Outerwrap UV only 
and not the Denso Marine Piling Tape. Once the Glass 
Outerwrap and/or Glass Outerwrap UV is removed, 
make an x-cut in the Denso Marine Piling Tape 
revealing the substrate for inspection. 

12.2  After completion of the inspection, fold the edges of 
the Denso Marine Piling Tape back into contact with 
the substrate and cover with a new 3" x 3" square 
piece of Denso Marine Piling Tape.

12.3  Apply a new roll of Denso Glass Outerwrap and/
or Glass Outerwrap UV & Denso Poly-Wrap in 
accordance with section 3.3 & 3.4 of this specifi cation 
beginning 2" below the repair area and fi nishing 2" 
above the repair area. 
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SeaShield Series 70
Timber Pile Protection System

Sheet 1
(Not to Scale)

DENSO NORTH AMERICA

Sheet 1
(N S l

Elevation View

Pile

Denso Marine Piling Tape 
Applied w/ 55% Overlap

Sheet 1

Denso Paste S105
Piles Only

Denso Glass Outerwrap and/or 
Glass Outerwap UV Applied 
w/ 55% Overlap
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SeaShield Series 70
Steel H-Pile Protection System

Sheet 2
(Not to Scale)

DENSO NORTH AMERICA

Elevation View

Plan View

Glass Outerwrap and/or 
Glass Outerwap UV

Foam Blocks wrapped in 
Densyl™ Tape

Densyl™ Tape

Denso Paste S105
applied to steel surface
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